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1. Notice Inviting e-Tenders 
 

TECHNICAL BID – Cover 2 
 
Name of Work:  Providing Architectural & Engineering Design Consultancy for the 
work of  “Construction of MFSDSAI Building at Sahyadri Campus, IIT Palakkad” 

 
1. Tenders are invited, up to 03:00 PM on 19-05-2025 by the Chairman (EWD) from 

eligible Architectural firms / individuals who are registered with the Council of 

Architecture and satisfying the eligibility criteria prescribed in this tender 

document.   

2. The bid documents can be seen on the E-Wizard website https://mhrd.ewizard.in/   

3. All e-Tenders, submitted within the stipulated date and time will be opened at 11:00 

AM on 20-05-2025 the stipulated date of opening of the e-Tender. Only Cover  1 will 

be opened on that day. The Date and Time of opening of Technical and Financial 

proposals (Covers 2 and 3) will be intimated later to the eligible AED Consultants. 
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1.0 Introduction  

Indian Institute of Technology Palakkad (IITPKD) is pleased to announce the Request for 
Proposal (RFP) for Architectural Engineering Design (AED) consultancy services for our 
upcoming MFSDSAI building project at Sahyadri Campus, Kanjikode. As a 
forward-thinking organization committed to advancing sustainable development through 
technological innovation, we seek a visionary design team/organization that can leverage 
Building Information Modelling (BIM) and other digital tools to achieve unparalleled 
sustainability, energy efficiency, and operational excellence in the proposed building 
project. IITPKD is dedicated to fostering a built environment that aligns with our core 
environmental stewardship and innovation values. This project represents a significant 
step in our ongoing effort to create spaces that not only meet but exceed contemporary 
standards of green building practices. The envisioned MFSDSAI building will serve as a 
benchmark for sustainability, incorporating advanced technologies to enhance its 
environmental performance and operational efficiency and to reflect the dynamic and 
evolving nature of AI and data science. The proposed infrastructure is planned for 
facilitating Research and education in Data Science and Artificial Intelligence, fostering 
innovation and interdisciplinary collaboration. 

The facility shall include: 

1. Modern classrooms and seminar rooms (Gallery Type) equipped with AV facilities. 
2. Research labs equipped for AI and data science 
3. Workspaces to encourage interaction among students, researchers, and faculty 
4. Office rooms, meeting rooms, and faculty areas 
5. Data Center infrastructure provisions to house High Performance Computing 

facilities 

The successful bidder will be expected to utilize BIM to its fullest potential, ensuring that 
every phase of the project from conceptual design through to construction and beyond.  
Our goal is to create a building that is not only aesthetically pleasing and functional but 
also a model building demonstrating  energy efficiency and sustainability. The key 
objectives for this project include but not limited to: 

1. Sustainability: Integrating green building practices and materials to minimize 
environmental impact and promote energy conservation. 

2. Energy Efficiency: Employing advanced modeling tools to optimize energy 
performance, reduce operational costs, and incorporate renewable energy solutions 
where feasible. 

3. Operational Excellence: Designing a building that supports seamless operations and 
maintenance, using digital tools to ensure long-term performance excellence and 
adaptability. 

Further details of the project needs are outlined as follows  
 
2.0 Project Details 
 
2.1 Name of Work :  Providing Architectural & Engineering Design Consultancy 
Services for the work of  “Construction of MFSDSAI Building at Sahyadri Campus, 
IIT Palakkad” 
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Approximated Cost of the Project: Rs. 30.00 Cr (Rupees Thirty  Crore only) 
 

Sl.no Description  Scope of work 
1 Plot area for 

building (Approx) 
4173 Sqm (44,918 Sq. foot) 

2 No of Floors G + 2 
3 Total plinth area  

(Approximately) 
4500 sqm (48,420 Sq. foot) 

4 Student capacity 300   
5 Facilities 

required 
1. Space requirement details  are given in clause no. 2.2 
2. Provision shall be given for supporting spaces for an 

institute building such as Toilets, Divyangan Toilet, UPS 
Room, AHU Room, Electrical Panel Room, server 
rooms, data center etc. 

3. Provision should be made for centralized air 
conditioning. 

4. The AED consultant shall design for Power, 
Fire-Fighting, and Networking.  

5. Roads around the building within the plot area for fire 
tender movement and parking, as per local by-laws and 
other statutory / Kerala building by-laws. The additional 
area over and above the Plot area will be given for the 
circulation roads alone. 

6. A suitable STP of 40 KLD shall be designed with the 
latest technology.  

7. Facility for storage of E-waste like toner, cartridges, 
damaged computers and accessories.  

8. Building and service are designed to obtain Griha 4 star 
Star. 

6 completion time 
and Payment 
Schedule 

16 Weeks (Please refer Clause no. 9) 

● The building shall be designed to conform with the local bylaws and the National 
Building Code 2016. 

 
1. The actual layout of the building has to be planned taking into account the actual 

site constraints including existing trees,terrain, campus ecological constraints, 
service lines, roads and drains etc. 
 

2. For variation in built up area up to (+/-) 10% of the area mentioned above no 
additional/reduction payment shall be made. For increase/ decrease in area more 
than 10%, 50% of the quoted rate on a pro-rata basis will be paid/deducted.  
 

3. The quoted rate shall be inclusive of GST. 
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2.2 Space Requirement 
 
Name of Work :  Providing Architectural & Engineering Design Consultancy for 
work of “Construction of MFSDSAI Building at Sahyadri Campus, IIT Palakkad” 

Sl No Facilities Numbers Details of Space 

1 Faculty Offices 28 
Faculty 
25 regular + 3 visiting/guest faculty 

2 Research Labs 12 10 seater Research Scholar Labs 

3 Student Labs 2 

50 seater computing labs 
1- common teaching lab 
1- project lab 

4.1 Classrooms 2 60 seater 

4.2 Classrooms 1 150 seater gallery 

5 Head Office 1 same as faculty office 

6 Staff Office 2 

each 2 seater 
1- office near the HoD office 
1- office near the labs 

6.1 Meeting Rooms 3 
7 seater - 2 in first floor, and 1 in second 
floor 

6.2 Meeting Rooms 1 
40 seater - 2nd floor 
department meetings 

7.1 Lounge 1 Student - 10 seater 

7.2 Lounge 1 Faculty - 10 seater 

8 Server Room 1 First Floor - as per standard 

9 Records Room 1 as per the standard 

10 Pantry Room 2 1 in each 1st and 2nd floor 

11 Store Room 1 as per the standard 

12 Shaded parking  
On surface with the Plot (Approximately for 
30 Cars + 10 Two Wheelers) 

 
3.0 Scope of AED consultancy work 

1. Preparation of Conceptual BIM models taking into account the site constraints 
and should be submitted. 

2. Preparation of Architectural BIM Models and Preliminary drawings and obtaining 
approval of IITPKD. 

3. Obtaining approval from relevant Local bodies / statutory authorities like 
Pudussery Panchayat,Fire & Rescue, Lift etc. Necessary charges / fees to be 
paid to the statutory authorities will be borne by IITPKD. IIT PKD will not 
entertain any additional claim in this regard.  

4. Preparation of ‘Design basis report’ for the structure as well as MEP, HVAC 
services in the building and finalizing the designs in consultation with IITPKD. 
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5. Preparation of detailed Architectural BIM Model &  drawings for approval of 

IITPKD.  
6. Preparation of detailed structural analysis and design as per relevant Indian 

standards using computer programs like STAAD / SAP etc and preparation of 
detailed structural BIM models and  drawings, duly proof checked from IITs’ and 
NITs’ in building construction works with prior approval of the Indian Institute of 
Technology Palakkad. The fees for proof checking and peer view shall be borne 
by the AED Consultant. 

7. Preparation of detailed Federated design  models of LOD 350 /400,  and 
drawings for all the Internal MEP services like Air conditioning, electrical 
distribution, Lifts, Lightning protection System, water supply, sewage disposal, 
telephone and data cabling, fire fighting, AV System, data networking and 
design for approach roads and paths from the existing facilities etc. 

8. Preparation of bill of quantities through developed BIM model including detailed 
take-off sheets and detailed estimate adopting ‘CPWD Schedule of rates 
updated with latest approved cost index, wherever applicable. For items of work 
not available in CPWD Schedule of rates market rates may be adopted and 
detailed rate analysis is to be made available for such items with necessary 
supporting quotations obtained from the market. For all MEP services, the 
detailed estimates and BOQs shall be prepared based on market rates. 

9. Preparation of draft Tender documents like NIT, PQ documents etc for call of 
tenders for the execution of work. The BOQs shall be prepared under the 
following Sub heads so that separate tenders can be called for works in these 
sub heads if necessary. 
a. Civil and internal electrical works. 
b. Firefighting and fire detection in the building by tapping from the existing line. 
c. LT Electrical distribution. 
d. Lifts. 
e.External developments like drainage,roads and paths within the plot area etc. 
f. Air conditioning provision 
g. CCTV, Voice, data network and access control 
h. Gas pipeline. 
i. Fresh air supply and exhaust systems for the restrooms . 
j. STP 
k. Signage 
l. Interior decoration and furniture layout 

10. Assist IITPKD in the preparation of justifications of tenders based on the 
prevailing market rates. 

11. Approval of materials to be used in the work during the course of construction, if 
requested by IITPKD. 

12. Issue of clarifications, details etc on the BIM models, drawings and bid 
documents as and when requested by IITPKD. 

13. Site visits / attendance in project review meetings as and when needed. No 
extra cost shall be paid for the same. 

14. Periodic inspection and evaluation of construction works to ensure compliance 
with the    approved drawings. 

15. All drawings shall be prepared from the LOD 350/ 400 BIM Models using Revit 
software (Architectural / structural / MEP) and the soft copies should be 
submitted to IITPKD for approval at all stages of payment schedule. The 
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drawings shall be obtained from the coordinated BIM Model and submitted in 
editable format and in PDF form.  

16. It may be specifically noted that all ‘Good for construction’ drawings obtained 
from the Federated BIM model and details including MEP, finishes and services 
connected with the project should be made available at the time of call of 
tenders for fixing the agency for executing the work. Detailed ‘Good for 
construction’ structural drawings should be submitted with clarity on detailing of 
joints of structural elements including bar bending schedule. 

17. No changes shall be made in the federated BIM model and its relevant drawings 
during the course of execution unless specifically desired, in writing, by IITPKD. 

18. ‘Green Building’ concept in line with “GRIHA” 4 star rating system shall be 
incorporated in the design and it will be the responsibility of the AED consultant 
to obtain GRIHA 4 star rating for the buildings. The fee for Green building 
consultants shall be paid by the AED consultant and the registration fee for 
GRIHA will be paid by IIT Palakkad. 

19. Any other details not mentioned above but required for satisfactory completion 
of the project. 

20. The Consultant shall engage the services of well qualified specialists or sub 
consultants pertaining to the above services and coordinate with them. The fees 
to the sub consultants appointed for the above services shall be payable by the 
AED consultant, within the overall approved fee payable to the consultant by the 
Institute including expenses incurred by the sub consultants towards site / office 
/ market visits required in connection with the project. The consultant shall also 
be responsible for all the work, action, and omissions of such sub consultants. 
However, these specialists / sub consultants would be engaged by the AED  
consultant, only after obtaining prior approval for their credentials by the 
Chairman (EWD), IIT Palakkad. During the course of consultancy, the consultant 
would be required to interact with the Institute for which nothing extra shall be 
payable. If visit(s) out of Palakkad are required for attending any meeting on 
request of the Engineer-in-Charge, IIT PKD, economy class to & fro air fare and 
incidental charges as applicable to Group “A” officers of central govt will be paid 
to the Consultant by the Institute. 

21. The AED Consultant, within the overall fees payable to him by the IIT Palakkad, 
should pay the fees of Specialists/Sub Consultants appointed by him including 
their expenses towards visits and incidental charges. The Consultant shall also 
be responsible for all the work, action and omissions of such Specialists/ sub 
consultants. 

22. The AED Consultant shall provide names of all the specialists/ sub consultants, 
to be engaged for providing above mentioned services as indicated above, at 
appropriate time. In case the bidders themselves have in-house expertise/ 
infrastructure/ facilities/ specialization for the above services, the same should 
be mentioned. 
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4. Deliverables 

1. Conceptual BIM Model & drawings. 

2. Architectural BIM model, Preliminary drawings for approval of IITPKD. 

3. Design Basis report for Structural design and all MEP, HVAC services in the 
building. 

4. Federated LOD 350/ 400 BIM Model & Detailed drawings for the structure, MEP 
and HVAC. 

5. Detailed estimate for the building and MEP, HVAC etc from the Federated LOD 
350/ 400 BIM Model. 

6. Tender documents for the building construction. 

7. The AED Consultant to whom the work is awarded shall upload all the digital 
copies of finally approved federated BIM models in the Common Data 
Environment (CDE) and 3 copies of  ‘Good for construction’ drawings at the 
time of call of tenders for fixing the agency for execution of work. If more copies 
are required, the AED consultant will arrange to supply them, on written request, 
at an extra cost as per the actuals. 

8. A 3D model of the approved building design and a walk-through video should be 
submitted by the AED consultant for which no additional payment shall be made. 

9. Collection, Preparation and submission of GRIHA related documents, drawings, 
energy simulation reports, and compliance report for satisfying GRIHA 4 star 
rating Platinum and obtaining certificate. The fees for registration for GRIHA will 
be paid by IIT Palakkad. 

5. BIM Implementation 

The objective of delivering the project through Building Information Modeling (BIM) with  
Levels of Development (LoD) 350/400 for a G+2 building is to ensure that the design 
meets sustainability, energy efficiency, and operational excellence standards envisaged.  
The AED consultant should follow the ISO 19650 standards for processes and 
information exchange. Autodesk’s AEC-Suit is predominately used to simulate the 
envisaged outcomes.  

The AED Consultant should develop federated 3D BIM models with LOD 350/ 400 
details as per the client brief during the design and development. Further, to the model 
development, The AED consultant’s BIM Team is required to do clash detection, 
screenshots, renders and quantity take off, incorporating all disciplines ‐ Architectural, 
Structural, MEP which includes HVAC, Plumbing, Fire Fighting, Electrical & Lift, facade, 
and other specialized services such as Lighting Design, Landscape etc if any in the 
proposed building’s scope. 

The review and approval of the developed federated model will be informed by the 
Engineer in charge of the project during the BIM execution plan meeting with the AED 
Consultant. 
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The BIM models developed for this project are intended to be used for the following 
purposes: record modeling towards as-built LOD 500; clash detection, energy, and 
sustainability analysis; estimating and costing purposes; and construction simulation. 

All construction markups and reviews will be done through an online collaboration 
platform, CDE (Common Data Environment), i.e. Autodesk ACC under the Institute’s 
existing Autodesk account. The AED consultant shall bear all the expenditures related to 
the number of user licenses of the software and will provide IITPKD with a minimum of 5 
user licenses of Autodesk ACC Collaborate pro and take-off apart from their own use 
licenses without any extra claim.  

The AED consultant shall provide continued support during the project implementation 
period through the sharing of interactive walkthroughs, 3D cut sections, 2D coordinated 
drawings, and display of interplay of various MEPF services to facilitate and ease the 
construction and erection work at the site and assist in project progress, monitoring & 
control, etc., along with the building contractor. Nothing extra shall be payable on this 
account. 

Enable the model to facilitate the digital handover, such as the digital twin of the project, 
which should be in line with CoBie standards. All the information pertaining to the assets 
in the building can be made accessible through this digital twin model. The developed 
model is aimed at an informative twin integrating the access control, BMS, surveillance, 
and fire suppression systems with the model. 

The entire project life cycle stages should be captured in IIT Pkd's CDE setup. All 
relevant data should be transferred post-project delivery to the institute. This can be 
potentially used by the institute community as teaching aids, case studies, or demo 
datasets; the AED consultant will not claim any extra cost for the IP of the project and its 
design. 

6.0 PRODUCTION AND SUBMISSION OF BUILDING INFORMATION MODELING 
(BIM) MODEL  

The contractor shall develop the federated BIM model with  LoD  350/400 level, to be 
utilized in construction phases and LOD 500 (optional) in further stages as an option 
serving Facility Management (FM) stage by the subsequent stakeholders of the project.  

The BIM Process shall be an integral part of project delivery and shall be used for: 

I. Clash resolution, adjustment of developed design ensuring constructability. 
II. Incorporate green building practices, including sustainable materials and 

energy-efficient systems and deliver detailed reports on energy analysis, 
sustainability measures, and design decisions 

III. Ensure compliance with relevant green building, GRIHA, sustainability standards 
and certifications.  

IV. Facilitate revisions & detailing in design, re-coordination, shop drawing & 
fabrication drawings production. 

V. Tracking of quantities per area for progress monitoring purposes. 
VI. Enabling all stakeholders to view and track the project throughout construction 

and closeout and prepare the basis for later FM stages. 

The AED consultant shall either have BIM licenses and an in-house team or appoint a 
suitable specialized agency to develop and oversee the BIM Execution Plan with the IIT 
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Palakkad project team, and the other authorized by the engineer-in-charge for setting up 
the appropriate templates and project boundaries, standards, etc. 

7.0 ABSTRACT BIM MODELING REQUIREMENTS 

7.1 The AED consultant shall develop and submit for approval a Federated Model (Fed 
Model) of the Project called as “MFSDSAI model” utilizing a Building Information 
Modelling (BIM) system as defined by this Section. The AED consultant shall: 

I. Manage communication and coordination with relevant designers and specialist 
subcontractors to develop and maintain the Fed Model throughout the duration of 
the Project. 

II. Submit a LOD 350/400 Fed Model to the Engineer in Charge and its authorized 
agents for review and approval once subject functional areas are completed. 

III. Use the Fed Model to facilitate the construction methods and means. 
IV. Update the Fed Model progressively throughout the design development period to 

incorporate all changes and developments and assist during the construction 
stage so that the Fed Model shall be developed to LOD 350/ 400. 

V. Submit the Model to the Engineer in charge or to its authorized entity for review 
and approval progressively to completion of the Work of the Project. 

7.2 The AED consultant shall prepare and maintain the Federated Model and the Design 
Model throughout the project. On completion of the Project, these models shall be 
submitted to the Engineer in charge.  IITPKD shall have exclusive rights to the models 
for their use: 1) as an as-built model for future modification to the constructed facilities 
and 2) as a source of data in operating and maintaining the facility. 

7.3 Further, the AED consultant shall prepare a BIM Execution Plan showing master 
information/data management and assignment of roles and responsibilities for model 
creation and data integration at project startup. The plan shall be submitted no later than 
14 days after the first NTP and shall address the use of multiple software products, 
training of staff, collaboration and sharing of information models on a CDE for open 
communication and effectiveness of clash detection, and graphic presentations of 
multi-discipline integrated design. The plan shall highlight responsible individuals 
designated to manage discipline coordination and attend regular Design/Build Team 
coordination meetings. The plan should include, or address the following: 

7.4 Proposed BIM Standards, Work schedule 

7.5 Strategy to ensure all trade information is modeled and coordinated and the details of 
the tools to be used for the design management and document management through the 
CDE. 

7.6 Discipline coordination strategy for clash detection via the collaborative process. 

7.7 Development strategy from Design to Construction Model. 

7.8 Constructability/sequence of work analysis with BIM in coordination with construction 
teams. 

7.9 Verification strategy, space allocation showing space clearance reservations for 
operations, repair, maintenance, and replacement. 

7.10 Strategy for software compatibility, file formats, hosting, transfer, and access of data 
between disciplines. 
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7.11 Use of model server, extranet, and access security. 

7.12 List of final BIM deliverables for each respective discipline 

7.13 Preparation of detailed Federated design models of LOD 350/400 or as specified in 
the BEP and MIDP;  

otherwise, the Level of Detail (LOD) (specified to the building elements/components) 
agreed upon between the client and the AED consultants based on the scope of the AED 
consultant’s design work.   

Also the generation of of drawings from the BIM model for all the internal MEP services 
like Air conditioning, electrical distribution, Lifts, Lightning Protection systems, water 
supply, sewage disposal, telephone and data cabling, fire fighting, AV systems, data 
networking and design for approach roads and paths from the existing facilities, etc 

 

8.0 Additional conditions 

The planning work shall not be sublet without written permission of the Chairman 
(EWD) nor shall transfer be made to the power of attorney authorizing others to receive 
payment. 

1. The AED consultant whose bid is accepted shall comply with the provisions of 
all Acts, Statutes, Rules, Regulations etc. of the Central and State Government/ 
Local body and applicable codes as the case may be and as may be applicable 
in this case and if necessary, get himself duly registered as required by the said 
Acts, Statues, Rules, Regulations etc. 

2. All taxes, duties which are to be deducted as per Govt. Rules shall be deducted 
from the bills. 

3. The Consultant shall design the building in accordance with good Engineering 
Practice incorporating functional and efficient Architectural and Engineering 
design conforming to the Indian Standard codes of practices and specifications, 
energy saving measures etc. 

4. The Consultant should furnish all the required information such as detailed 
estimate, Federated BIM Models, ‘Good for construction’ Architectural 
drawings, structural drawings etc. of the project before tenders are invited and 
not in stages, during the progress of the work. 

5. The amount quoted shall be all inclusive and nothing extra towards travel and 
stay or any other claim is payable.  
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9.  Time Schedule 
 
9.1 The Architectural services shall be rendered in two stages. 
 
Stage 1. – Upto the submission of tender documents including structural drawings and 
detailed “Good for construction” drawings for the building, HVAC and MEP services. 
 
Stage 2. – From the tendering stage to submission of ‘As Built’ drawings. 
 

Time schedule for submission of various details in Stage 1 
 

Sl. 
No. 

Cumulative 
Weeks after 

acceptance of 
offer 

Activities to be completed 

1. 2 ▪ Conceptual Architectural BIM Models and Drawings 

2. 4 
▪ Architectural BIM Models and detailed architectural drawings 

for approval of IITPKD and DBR of design and MEP 
services 

3. 7 

▪ Federated BIM models and detailed structural analysis and 
structural drawings 

▪ Bill of quantities including take off sheets and rate analysis 
for all market rate items. 

▪ Proof checking of structural design 

▪ Detailed estimates, BOQ and drawings for MEP & HVAC 
services,  

4. 3 

▪ Detailed design models with LOD 350 /400 federated BIM 
model, final GFC Drawings 

▪ Tender document with ‘Good for construction’ drawings for 
the building 

▪ Tender documents with ‘Good for construction’ drawings for 
MEP services 

Total  Time for completion of  Stage I  = 16  weeks 
 
 
9.2 The committee may take about two weeks for their observations/ comments on the 
transmittals by the AED consultant.  The time of stage 1 completion,  16 weeks is exclusive 
of these two weeks.  
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 10.0  Payment Schedule 
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a. On submission and approval of Preliminary 
Architectural BIM Models & Drawings. 10% of the amount quoted. 

b. On submission of Detailed Architectural Drawings 
& BIM Models. 

15% of the amount quoted minus 
payment already made. 

c. On approval of Detailed Architectural BIM Models 
and  Drawings, all DBRs’ 

35% of the amount quoted minus 
payment already made. 

d 
Submission of BIM models and relevant detailed 
structural analysis, design and structural 
drawings, proof checking  

45% of the amount quoted minus 
payment already made. 

e 

Submission of Federated BIM models with MEP 
detailed services relevant drawings including 
design calculations wherever needed and 
approval to the same. 

55% of the amount quoted minus 
payment already made. 

f 

Submission of detailed Estimate, take off sheets, 
rate analysis and bid documents etc. for invitation 
of tender for building work and services and 
approval to the same. 

65% of the amount quoted minus 
payment already made. 

g. On approval by all statutory authorities and Award 
of construction contract. 

80% of the amount quoted minus 
payment already made. 

h. After 50% completion of construction work 
(Financial progress). 

90% of the amount quoted minus 
payment already made. 

i. After completion of all construction works 
including services. 

95% of the amount quoted minus 
payment already made. 

j. 

After issue of “AS BUILT” drawings by the 
construction agency and in editable electronic 
format and submission of GRIHA Certificate 
obtained as per the provisions of the contract 

100% of the amount quoted 
minus payment already made. 



 
11.0 Compensation for delay 

Compensation at the rate of 0.5% of the quoted amount per week shall be recovered for 
delay in completing stage 1 activities as mentioned in Para 5, subject to a maximum of 
10% of the quoted amount. Any justified delay on the part of the Architect and delay in 
issue of approval by IITPKD will be taken into account while deciding the compensation. 
The decision of the Engineer in charge in deciding the compensation will be final and 
binding on the Architect. 

12.0 Dispute Resolution 

In case a dispute arises between the Consultant and Engineer In-charge, it will be 
referred for dispute resolution to the Committee headed by the Chairman (EWD). If the 
dispute persists, the Director will refer the matter to a Sole Arbitrator and proceedings 
will be as per Arbitration & Conciliation Act 1996 (with latest amendments). For any 
appeal to legal authorities, the legal jurisdiction will be at Ernakulam in Kerala only. 

13.0 Termination of Agreement 

The Agreement may be terminated at any time by either party by giving a written notice 
of one month to the other.  In the event of the termination of the agreement by IITPKD, 
the Architect shall not be entitled to any compensation or damages by reason of such 
termination but shall be entitled only to the fees for the services rendered. In the event of 
termination of contract by the Architect no further payment other than that has /have 
already been made shall be paid.    

14.0 Transfer of interest 

So long as the Agreement subsists, neither the Employer nor the Architect shall assign, 
sublet, or transfer their interest in this Agreement, without the written consent of the 
other. 

15. Time Period  

The overall period for the contract for the AED Consultancy shall be 2 years 
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Letter of Transmittal 

Date: 
 
To  

The Chairman (EWD) 
IIT Palakkad 
 
Sub:  
 
 
Sir, 
 

I / We do hereby submit my / our bid in three covers and if this bid is accepted 

undertake to provide Architectural Consultancy Services for the proposed work of 

Providing Architectural Consultancy services for the work of “Providing Architectural & 

Engineering Design Consultancy for the work of “Construction of MFSDSAI 

Building at Sahyadri Campus, IIT Palakkad” 

 

I / We fully understand that the written agreement to be entered into between me / 

us and IIT Palakkad shall be the foundation of the rights of both the parties and the 

agreement for the consultancy services shall not deemed to be complete until the 

agreement has first been signed by me / us and then by the officer authorized to enter 

into contracts on behalf of IIT, Palakkad.  

       

 

Signature of Architect 

 

Date: 
 
Name: 
 
Seal: 
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Finished Road Level : In Front of MFSD SAI Building 113.5  
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