
 

 

NOTICE INVITING E-TENDER (NIT)  

S. No. Events Date and Time 

1  Notice Inviting BID (NIT) No. 17/EWD/HORT/2026-27/013 

2 Name of work 

Name of Work: Construction of Permanent 
Campus for IIT Palakkad under Phase 1A.  

SH: Horticulture works , SW : Horticulture works 
around B3 building, Sahyadri campus, IIT 
Palakkad                 

3 Date of Publication 15-04-2026 

4   Date / Time of closing 28-04-2026, 1100 hrs 

5 Opening of Technical cum Eligibility Bids 28-04-2026, 1130 hrs 

6 Estimated Cost put to bid Rs. 25,81,452/- 

7 Earnest Money Deposit (EMD)  Rs. 51,629/- 

8 Stipulated date of completion 90 Days 

 
 

 
 

Engineering works Division 
Indian Institute of Technology Palakkad  

Kanjikode West,  Palakkad – 678 623 
Email: ewd@iitpkd.ac.in 
Phone - 0491 209 2153 
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Indian Institute of Technology Palakkad (hereinafter called “IITPKD”) invites ONLINE percentage 

rate Bids (Cover-1: Eligibility cum technical Bid, Cover-2: Financial Bid) from enlisted contractors of 

CPWD, MES, BSNL, Kerala State PWD of appropriate class and eligible contractors  who satisfy the 

eligibility criteria given in the NIT in two bid system for the following work. Interested bidders may 

submit their bids ONLINE at https://mhrd.ewizard.in 

1.​  Name of Work 

Name of Work: Construction of Permanent 
Campus for IIT Palakkad under Phase 1A.  

SH: Horticulture works , SW : Horticulture 
works around B3 building, Sahyadri campus, IIT 
Palakkad  

2.​  Estimate Cost put to Tender Rs.  25,81,452/ 

3.​  Earnest Money Deposit (EMD) 
Rs. 51,629/- 

Bids without paying the EMD in gateway of E- 
Wizard portal shall be DISQUALIFIED 

4.​  Period of completion  90 days 

5.​  Validity of the tender 
75 days from the date of opening  
of eligibility bid. 

6.​  Last Date for Submission of e-Tender 28-04-2026, 1100 hrs 

7.​  
Date of Opening of the Eligibility 
document 28-04-2026, 1130 hrs 

8.​  Date of opening of the financial bid 
Will be intimated later to eligible bidders 
through online in E- Wizard portal 

DEFINITION  

Officer inviting tender  ​             ​ :  Chairperson, EWD 
Accepting authority​ ​  :  Chairperson, EWD 
Time allowed for submission of Performance security : 10 days 
Maximum allowable extension with late fee at the rate of 0.1% of PS per day beyond the period of 
10 days - 5 days. 
No of days from the date of issue of letter of acceptance for recurring date of start : 7 days 
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1.GENERAL 

1.1​ Indian Institute of Technology Palakkad (hereinafter called “IITPKD”) invites percentage rate 
tenders under two-bid System. The bid document consists of a schedule of quantities of 
various items to be executed, terms and conditions of the contract and other necessary 
documents can be seen and downloaded from https://mhrd.ewizard.in/ 

1.2​ The bids will be opened by the competent authority of IIT Palakkad on behalf of the IIT 
Palakkad through E- wizard portal. 

1.3​ The bids shall be submitted online in E- Wizard Portal https://mhrd.ewizard.in/ 
1.4​ The responsibility of submission of the bids on or before the last date shall rest with the 

tenderer. 
1.5​ Canvassing whether directly or indirectly, in connection with bids is strictly prohibited and 

the bids submitted by the contractors who resort to canvassing will be liable for rejection. 
1.6​ The bidder shall bear all costs associated with the preparation and submission of his bid 

and IITPKD shall in no case be responsible or liable for those costs, regardless of the 
conduct or outcome of the tender process. 

1.7​ IITPKD will respond to any request for clarification or modification of the Tender Document 
that is received up to FIVE (05) days prior to the deadline for submission of bids prescribed 
by IITPKD. For this purpose, the prospective bidder(s) requiring clarification in the Tender 
Document shall notify IITPKD in writing at the address mentioned. Any such clarification, 
together with all details on which the clarification had been sought, will be published on 
the E-Wizard website. 

1.8​ Except for any such clarification by the Institute, which is expressly stated to be an 
addendum/Corrigendum to the tender document issued by the Chairperson, EWD, IIT 
Palakkad, no written or oral communication, presentation, or explanation by any other 
employee of any of the Sections/Departments of the Institute, shall be taken to bind or 
fetter the Institute. 

1.9 EARNEST MONEY DEPOSIT (EMD)  
i.​ The bidder shall furnish EMD of Rs.51,629/-  through an online payment gateway in the 

E-Wizard.  
ii.​ Bids without paying the EMD in gateway of E- Wizard portal shall be DISQUALIFIED.  

iii.​ EMD of the successful bidder shall be returned on receipt of the prescribed Performance 
Security and after signing of the contract agreement.  

iv.​ EMD of the unsuccessful bidders will be returned to them at the earliest after expiry of the 
final bid validity and latest by the 30th day after the award of the contract.  

v.​ 100% EMD shall be forfeited  
a.​  if the bidder withdraws his bid after opening of the bid during the period of validity of 

the tender.  
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b.​ if the successful bidder refuses or neglects to execute the contract or fails to furnish the 
required Performance Security within the time frame specified by the Institute. 

c.​ if the successful bidder fails to execute the Contract on specified timeline 
vi.​ MSME firms registered in NSIC under PP policy are not exempted from payment of EMD for 

this work.  
2. ADDENDUM / CORRIGENDUM IN THE TENDER DOCUMENT 

2.1.​ At any time prior to the deadline for submission of bids, IITPKD  may, for any reason, 
whether at its own initiative or in response to a clarification requested by a prospective 
Bidder, modify the Tender Document by way of amendment(s)/ Corrigendum 

2.2.​ Addendum/Corrigendum will be intimated through the E- Wizard portal and the bidders 
shall ensure that the addendums are carried out in the bid before submission. The 
addendums will not be published in newspapers. Bidders should regularly visit the E-Wizard 
portal to keep themselves updated. 

2.3.​ No extension in the bid due date/ time shall be considered on account of delay in 
submission of bid. 

3. COMPOSITION OF THE TENDER DOCUMENT 
  3.1  The Tender Document comprises of: 

(a)​ Documents to be uploaded (Annexure I) 
(b)​ Format of Performance Security (Annexure-II)  
(c)​ Fall clause notice certificate (Annexure III) 
(d)​ Letter of Transmittal (Annexure - IV) 
(e)​ Declaration for Not Blacklisted / debarred (Annexure V) 
(f)​ Schedule of Quantity (Annexure - VI) 
(g)​ Financial bid (Cover 2)  

The bidder shall not make or cause to be made any alteration, erasure or obliteration to the text of 
the Tender Document. 
3.2 : ELIGIBILITY CRITERIA 
Only those bidders fulfilling any of the following eligibility are eligible. 

A.​ Enlisted contractors of CPWD, MES, BSNL, Kerala State PWD of appropriate class. 
B.​ Working contractors with IITS, IISC, NITs / Central University are eligible if they have 

completed at least one similar work costing not less than Rs.12,50,000/- during the last five 
years ending the previous day of the last date of submission of bid. 

C.​ Eligibility criteria for Non enlisted contractors / Non working contractor with IITS, IISC, NITs 
/ Central University. They should have satisfactorily completed the works as mentioned 
below during the last five years ending previous day of last date of submission of bid:  

THREE similar completed works each costing not less than the amount equal to  
Rs. 10 lakh  

(OR)  
TWO similar completed works each costing not less than the amount equal to    

Rs.15 lakh  
(OR)  

ONE similar completed works each costing not less than the amount equal to  
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Rs.21 lakh  
“Cost of work” for this clause shall mean completed cost of work as mentioned in the final 
bill including internal electrical works, if any, carried out under single contract including 
cost of materials, if any, supplied by clients. However, the cost of materials issued free of 
cost shall not be considered for calculating the cost of work. The value of executed works 
shall be brought to current costing level by enhancing the actual value of work at a simple 
rate of 7% per annum, calculated from the date of completion to the last date of receipt of 
applications for bids. “Similar work” for this clause means "Horticulture / Landscape 
works” 

The following documents need to be uploaded (Cover 1) for proof of satisfying the above 
eligibility conditions. 

1.​ Copy of valid enlistment order from CPWD, MES, BSNL, Kerala State PWD of appropriate 
class 

2.​ Copy of Work order and Performance report as a proof for Sl no. 2 
3.​ Work completion certificate / Performance report of similar works issued by the Executive 

Engineer or equivalent rank for sl no.3 
4.​ In case the similar work is executed for a private body, the complete set of TDS certificate 

(Form 16 A) shall be uploaded which shall form the basis of establishing for completion cost 
of work executed. 

4. LANGUAGE/FORMAT/SIGNING OF THE BID 
4.1.​ The bid prepared by the Bidder and all correspondence and documents related to the 

tender exchanged by the Bidder and IITPKD shall be in English and the Contract shall be 
construed and interpreted in accordance with that language. If any of the brochures, leaflets 
or communication is prepared in any language other than English, a translation of such 
document, correspondence or communication shall also be provided at the cost and risk of 
the bidder. The translation so provided shall prevail in matters of interpretation. The bidder, 
with respect to such documents, correspondence and communications, shall bear the costs 
and risks of such translation. 

4.2.​ The bid shall not contain any internalizations, erasures, overwriting, except to correct 
errors made by the bidder, in which case the person or persons signing the bid shall initial 
such corrections with date. 

5. Bids submitted in any mode other than ONLINE will be rejected outright. No prices should be 
included in the technical bid. Financial Bid should be filled as per the financial bid document. 
6. PERCENTAGE RATE CONTRACT 
The bidder should quote percentage above / below on the total amount of tender in percentage 
rate tender. If the tenderer does not quote any percentage above / below on the total amount of 
tender the tender shall be treated as invalid and will not be considered as the lowest tender. 
7. CONFORMITY OF THE TENDER DOCUMENT 
The bid document consisting of specifications, the schedule of quantities of various items to be 
executed and the terms and conditions of the contract and other necessary documents can be 
seen in the tender document. 
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8. PERIOD OF VALIDITY OF BIDS 
Bids shall remain valid for a period of 75 (Seventy Five) days after the date of deadline for 
submission of bids prescribed by the Institute. 
9. MODIFICATION AND WITHDRAWAL OF BIDS 
The bidders may modify or withdraw the bid after submission only through ONLINE mode, within 
the period of deadline for submission of bids. No bids can be modified subsequent to the deadline 
for submission of Bids. No bids can be withdrawn in the interval between the bid submission 
deadline and the expiration of the bid validity period. 
10. OPENING AND EXAMINATION OF BIDS 
10.1.​ The Eligibility cum technical bids (Cover 1) will be opened on the prescribed date and time 

as mentioned in the Bid document in ONLINE mode. 
10.2.​ The Institute will evaluate the cover 1 for the eligibility criteria. Those bids, who satisfy the 

eligibility criteria will be considered for opening their financial bids. Those bids which are 
found to be either non-responsive, not satisfying the eligibility criteria  will not be 
considered for opening their financial bids and will be rejected. 

10.3.​ The date of opening of financial bid (cover 2) will be intimated later to the eligible bidders 
through E- wizard portal.  

10.4.​ Arithmetical errors will be rectified on the following basis. If there is a discrepancy between 
the unit price and the total price, which is obtained by multiplying the unit price and 
quantity, or between subtotals and the total price, the unit or subtotal price shall prevail 
and the total price shall be corrected. If there is a discrepancy between words and figures, 
the amount in words shall prevail. 

10.5.​ In case the lowest tendered amount (estimated cost + amount worked on the basis of 
percentage above/below) of two or more contractors is same, such lowest contractors will 
be asked to submit sealed revised offer in the form of letter mentioning percentage above/ 
below on estimated cost of tender including all sub sections/sub heads as the case may be, 
but the revised percentage quoted above/below on tendered cost or on each sub section/ 
sub head should not be higher than the percentage quoted at the time of submission of 
tender. The lowest tender shall be decided on the basis of revised offers. In case any such 
contractor refuses to submit a revised offer, then it shall be treated as withdrawal of his 
tender before acceptance and 50% of earnest money shall be forfeited. If the revised 
tendered amount of two more contractors received in revised offer is again found to be 
equal , the lowest tender, among such contractors, shall be decided by draw of lots in the 
presence of Chairperson (EWD), the lowest contractors those have quoted equal amount of 
their tenders. In case all the lowest contractors those have quoted the same tendered 
amount, refuse to submit revised offers, then tenders are to be recalled after forfeiting 50% 
of EMD of each contractor. Contractor(s), whose earnest money is forfeited because of 
non-submission of revised offer, shall not be allowed to participate in the re-tendering 
process of the work. 
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11. CLARIFICATION OF BIDS 
During the bid evaluation, the Institute may, at its discretion, ask the Bidder for a clarification of its 
bid. The request for clarification and the response shall be through ONLINE mode ONLY and no 
change in the price or substance of the bid shall be sought, offered or permitted. 
12. AWARD CRITERIA 
The competent authority on behalf of the IIT Palakkad does not bind itself to accept the lowest or 
any other bid and reserves to itself the authority to reject any or all the bids received without 
assigning any reason. All bids in which any of the prescribed conditions is not full fill including that 
of conditional rebate is put forth by the bidders shall be summarily rejected. The competent 
authority on behalf of the IIT Palakkad reserves to himself the right of accepting the whole or any 
part of the bid and the bidders shall be bound to perform at the rates quoted. 
13. INSTITUTE RIGHT TO ACCEPT/REJECT BIDS 
The Institute reserves the right to accept or reject any bid or to annul the bidding process and 
reject all bids at any time prior to Contract award, without thereby incurring any liability to the 
Bidders. 
14. AWARD OF WORK/PURCHASE ORDER 
Prior to the expiration of the period of bid validity, the institute will issue the Work Order to the 
successful Bidder in writing. The Work order will form part of the Contract. 
15. CONTRACT AGREEMENT 
On receipt of work Order from the Chairperson (EWD), the successful bidder shall sign with the 
date on each page of the work order and return it to the Chairperson EWD, along with the 
Performance Security. Copy of Work Order duly signed by the successful Bidder on each page shall 
constitute the Contract Agreement. 
16. PERFORMANCE SECURITY 
Within 10 (TEN) DAYS  of receipt of notification of award from the Chairperson EWD, the successful 
Bidder shall furnish the performance security equal to 5% of the Contract value The Performance 
Security shall be valid all along the contract period and shall extend up to sixty (60) days after the 
date of completion of work accepted by the Engineer in Charge. 
The performance security shall be a bank guarantee (in the format as provided in (in the format as 
provided in Annexure- IV of the bidding documents) issued by any Scheduled Bank in India 
acceptable to the Purchaser or a Demand Draft favoring, INDIAN INSTITUTE OF TECHNOLOGY 
PALAKKAD payable at PALAKKAD. The performance security shall be returned to the contractor not 
later than fifteen (15) days after the record of completion certificate by the Engineer in Charge.  
16.1 SECURITY DEPOSIT : 2.5% of tendered value. The contractor whose tender is accepted will 
also be required to permit the Institute to deduct by way of Security Deposit for the fulfillment of 
his contract, an amount equal to 2.5% of the tendered value of the work.  The Security deposit at 
the rate of 2.5% of the Gross amount of each running bill and final bill till this some deducted will 
amount to Security deposit at the rate of 2.5% of the tendered amount of work. Such deductions 
will be made at the rates mentioned above in the form of Fixed Deposit Receipt / E- Bank 
Guarantee of Bank.  In case a fixed deposit receipt of any Bank is furnished by the contractor to the 
Institute as part of the security deposit and the Bank is unable to make payment against the said 
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fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall 
forthwith on demand furnish additional security to the Government to make good the deficit. 
16.2 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT LIABILITY PERIOD (12 
MONTHS) 
If the contractor or his working people or servants shall break, deface, injure or destroy any part of 
building in which they may be working, or any building, road, road kerb, fence, enclosure, water 
pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated 
ground contiguous to the premises on which the work or any part is being executed, or if any 
damage shall happen to the work while in progress, from any cause whatever or if any defect, 
shrinkage or other faults appear in the work within twelve months (six months in the case of work 
costing Rs. Ten lakhs and below except road work) after a certificate final or otherwise of its 
completion shall have been given by the Engineer in- Charge as aforesaid arising out of defect or 
improper materials or workmanship the contractor shall upon receipt of a notice in writing on that 
behalf make the same good at his own expense or in default the Engineer-in-Charge cause the 
same to be made good by other workmen and deduct the expense from any sums that may be due 
or at any time thereafter may become due to the contractor, or from his security deposit or the 
proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the contractor 
shall not be refunded before the expiry of twelve months (six months in the case of work costing 
Rs. Ten lakhs and below except road work) after the issue of the certificate final or otherwise, of 
completion of work, or till the final bill has been prepared and passed whichever is later. Provided 
that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the security 
deposit is sufficient, to meet all liabilities of the contractor under this contract, half of the security 
deposit will be refundable after six months and the remaining half after twelve months of the issue 
of the said certificate of completion or till the final bill has been prepared and passed whichever is 
later. The SD shall be retained till the defect liability period.  
17. CONTRACT DOCUMENTS 
All documents forming part of the Contract (and all parts of these documents) are intended to be 
correlative, complementary and mutually explanatory. The Contract shall be read as a whole. The 
order of precedence of the Contract documents shall be as follows: 

1.​ Contract Agreement 
2.​ All other Forms 
3.​ Bid documents 

18. AMENDMENT TO CONTRACT 
No amendment or other variation of the Contract shall be effective unless it is in writing, is dated, 
expressly refers to the Contract and is signed by a duly authorized representative of each party to 
the Contract. 
19. CONTRACTORS RESPONSIBILITIES 
The Contractor’s obligations involve: 
The work shall be executed as per Schedule of quantity / CPWD specifications and as per direction 
of Engineer /officer in charge  of IIT Palakkad.  
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The contractors are advised to make site visits before participating in the tender. No such 
escalation claims will be entertained once taken up the work for any items mentioned in the 
schedule of quantity. 
The supplying materials related to work completion, necessary transportation permits should be 
taken care of by the contractor.The work to be completed by the contractor at site including 
loading unloading transportation, handling & rehandling and required manpower charges etc. 
20. TIME ALLOWED FOR CARRYING OUT THE WORK  
The time allowed for carrying out the work will be 120 days from the date of start. The date of 
start shall commence from the 7th day of issue of work order / Award Letter. The agency shall 
complete the work within the period specified in the tender document and  sign the work order or 
within the period mutually agreed between Institute and Contractor. 
21. TERMS OF PAYMENT 
No Advance payment will be made. Running account shall be made by the Executive Engineer, EWD 
as per the Execution of items in the BOQ.  Gross work to be done together with net payment 
/adjustment of advances for material collected, if any, since the last such payment for being eligible 
to interim payment - Rs. 5 Lakhs 
The final bill shall be submitted by the contractor in the same manner as specified in interim bills 
within three months of physical completion of the work or within one month of the date of the final 
certificate of completion furnished by the Engineer-in-Charge whichever is earlier. 
No further claims shall be made by the contractor after submission of the final bill and these shall 
be deemed to have been waived and extinguished. Payments of those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and rates as approved by 
Engineer-in-Charge, will, as far as possible be made within the period specified here in under, the 
period being reckoned from the date of receipt of the bill by the Engineer-in- Charge, complete with 
account of materials issued by the Department and dismantled materials.  
(a) If the Tendered value of work is up to 1 Crore : 2 months 
(b) If the Tendered value of work is more than Rs 1 Crore and up to Rs. 10 Crore : 3 months 
22. TAXES AND DUTIES 
22.1 The Contractor should ensure payment of all taxes, GST,  levies and charges assessed by all 
municipal, state or national government authorities, in connection with the Goods and Services 
supplied under the Contract. Nothing extra shall be paid on any account. Rates quoted shall be 
inclusive of all taxes and duties. 
22.2 GST, Building and other Construction Workers Welfare Cess or any other tax, levy or Cess in 
respect of input for or output by this contract shall be payable by the contractor and Government 
shall not entertain any claim whatsoever in this respect.  The contractor shall deposit royalty and 
obtain necessary permits for supply of the red bajri, stone, kankar, etc. from local authorities. If 
pursuant to or under any law, notification or order any royalty, cess or the like becomes payable by 
the Institute and does not any time become payable by the contractor to the State Government, 
Local authorities in respect of any material used by the contractor in the works, then in such a case, 
it shall be lawful to the Institute and it will have the right and be entitled to recover the amount 
paid in the circumstances as aforesaid from dues of the contractor. 
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23.ASSIGNMENT 
The agency shall not assign to any third party of the awarded Contract or any part thereof without 
the prior written consent of the Institute 
24. GOVERNING LAW 
The Contract shall be governed by and interpreted in accordance with the laws of India. 
25. ACCEPTING AUTHORITY 
The accepting authority - Chairperson, EWD  

(I) Estimated cost of work​ :   Rs.  25,81,452/- 
(II) Earnest Money​ :​ Rs. 51,629/- 
(III) Performance Guarantee​ : ​ 5% of value 
(IV) Security Deposit​ : ​ 2.5% of tendered value 

26. GENERAL RULES & DIRECTIONS: 

Officer inviting tender CHAIRPERSON (EWD),  
ENGINEERING WORKS DIVISION 

Engineer-in-Charge Assistant Engineer (Civil) 

Accepting Authority Chairperson(EWD) with approval of Director, IIT 
Palakkad 

Percentage on cost of materials and 
Labour to cover all overheads and profits 

15% 

Standard Schedule of Rates Delhi Schedule of Rates and Specification  
(Horticulture and landscaping) 2025 

Authority for fixing liquidated damages  Chairperson, EWD  

Specifications to be followed for execution  
of work 

Delhi Schedule of Rates and Specification  
(Horticulture and landscaping) 2025 

 
GENERAL TERMS AND CONDITIONS 

1. TIME AND EXTENSION FOR DELAY    
The time allowed for execution of the Works shall be 120 days or the extended time in 
accordance with these conditions given below shall be the essence of the Contract. The execution 
of the work shall commence from such time period as mentioned in the Bid or from the date of 
handing over of the site, notified by the Engineer-in-Charge, whichever is later. If the Contractor 
commits default in commencing the execution of the work as aforesaid, the performance 
guarantee shall be forfeited by the Engineer in Charge and shall be absolutely at the disposal of 
the Institute without prejudice to any other right or remedy available in law.  
1.1 If the work(s) be delayed by:-  
(i) force majeure, or  
(ii) abnormally bad weather, or  
(iii) serious loss or damage by fire, or  
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(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 
employed on the work, or  
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 
executing work not forming part of the Contract, or  
(vi) any other cause like above which, in the reasoned opinion of the Engineer-in-Charge is 
beyond the Contractor's control. then upon the happening of any such event causing delay, the 
Contractor shall immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavours to prevent or make good the delay and shall do 
all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with 
the works. The contractor shall have no claim of damages for extension of time granted or  events 
listed in sub clause  
1.2.The contractor shall have no claim of damages for extension of time granted for events listed 
in sub clause above 
1.3 In case the work is hindered by the Department or for any  reason/event, for which the 
Department is responsible. The authority as indicated in Bid, if justified, give a fair and reasonable 
extension of time for completion of work Such extension of time shall be without prejudice to any 
other right or remedy of the parties in contract or in law; provided further that for concurrent 
delays under this sub clause and sub clause 1.1 to the extent the delay is covered under sub 
clause above the contractor shall be entitled to only extension of time and no damages. Request 
for rescheduling extension of time and no damages. 
1.4 Request for extension of time to be eligible for consideration, shall be made by the Contractor 
in writing within fourteen days of the happening of the event causing delay on the prescribed 
forms i.e. Form of application by the contractor for seeking  Form of application by the contractor 
for seeking extension of time respectively to the authority as indicated in Bid. The Contractor shall 
indicate in such a request the period by which extension of time is desired. With every request if 
at any time the actual progress of work falls behind the approved programme by more than 10% 
of the stipulated period of completion of contract, the contractor shall produce a revised 
programme which shall include all details of pending drawings and decisions required to 
complete the contract and also the target dates by which these details should be available 
without causing any delay in execution of the work. A recovery as specified in Bid shall be made 
on a per day basis in case of delay in submission of the revised programme.  
1.5 In any such case the authority as indicated in Bid  may give a fair and reasonable extension of 
time for completion of work. Engineer -in-Charge shall finalize/ reschedule a particular mile stone 
before taking an action against subsequent mile stone .Such extension shall be communicated to 
the Contractor by the authority as indicated in Bid in writing, within 21 days of the date of receipt 
of such request from the Contractor in prescribed form. In the event of non application by the 
contractor for extension of time E-in-C after affording opportunity to the contractor, may give, 
supported with a programme a fair and reasonable extension within a reasonable period of 
occurrence of the event.  
1.6 In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, by the 
contractor for reasons beyond the events mentioned in clause 1.1 or clause 1.2 or clause 1.3 and 
beyond the justified extended date; without prejudice to right to take action under Clause 2, the 
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Engineer-in-Charge may grant extension of time required for completion of work. The contractor 
shall be liable for levy of compensation for delay for such extension of time 
2. WHEN CONTRACT CAN BE DETERMINED  
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to any other rights or remedy against the contractor in respect of any delay, not 
following safety norms , inferior workmanship, any claims for damages and/or any other 
provisions of this contract or otherwise, and whether the date of completion has or has not 
elapsed, by notice in writing absolutely determine the contract in any of the following cases: 
i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or un-workman like manner shall omit to comply with the requirement of 
such notice for a period of seven days thereafter.  
(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence and continues to do so after a notice in writing 
of seven days from the Engineer-in-Charge.  
(iii) If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such date of 
completion; and the Engineer in Charge without any prejudice to any other 
right or remedy under any other provision in the contract has given further reasonable time in a 
notice given in writing in that behalf as either mutually agreed or in absence of such mutual 
agreement by his own assessment making such time essence of contract and in the opinion of 
Engineer-in-Charge the contractor will be unable to complete the same or does not complete the 
same within the period specified.  
(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 
commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer-in-Charge.  
(v) If the contractor shall offer or give or agree to give to any person in Government service or to 
any other person on his behalf any gift or consideration of any kind as an inducement or reward 
for doing or forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of this or any other contract for Government.  
(vi) If the contractor shall enter into a contract with Government in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the particulars 
of any such commission and the terms of payment thereof have been previously disclosed in 
writing to the Engineer-in-Charge.  
(vii) If the contractor had secured the contract with the Government as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or committed a breach of 
Integrity Agreement.  
(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the 
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time being in force or make any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors or purport so to do, or if any application be made 
under any Insolvency Act for the time being in force for the sequestration of his estate or if a trust 
deed be executed by him for benefit of his creditors.  
(ix) If the contractor being a company shall pass a resolution or the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 
receiver or a manager or which entitle the court to make a winding up order.  
(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days.  
(xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract), transfers, sublets (engagement of labor on a piece-work 
basis or of labor with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with 
the entire works or any portion thereof without the prior written approval of the Engineer 
-in-Charge. When the contractor has made himself liable for action under any of the cases 
aforesaid, the Engineer-in-Charge on behalf of the President of India shall have powers: 
 (a) To determine the contract as aforesaid so far as performance of work by the Contractor is 
concerned (of which determination notice in writing to the contractor  
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 
determination, Security Deposit already recovered, Security deposit payable and Performance 
Guarantee under the contract shall be liable to be forfeited and shall be absolutely at the disposal 
of the Government 
(b) After giving notice to the contractor to measure up the work of the contractor and to take 
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it 
to another contractor to complete the work. The contractor, whose contract is determined as 
above, shall not be allowed to participate in the tendering process for the balance work including 
any new items needed to complete the work. In the event of above courses being adopted by the 
Engineer-in-Charge, the contractor shall have no claim to compensation for any loss sustained by 
him by reasons of his having purchased or procured any materials or entered into any 
engagements or made any advances on account or with a view to the execution of the work or 
the performance of the contract. And in case action is taken under any of the provision aforesaid, 
the contractor shall not be entitled to recover or be paid any sum for any work thereof or actually 
performed under this contract unless and until the Engineer-in-Charge has certified in writing the 
performance of such work and the value payable in respect thereof and he shall only be entitled 
to be paid the value so certified. 
3. WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS, ORDERS ETC. 
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and faithfully 
to the design, drawings and instructions in writing in respect of the work signed by the 
Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the contract 
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documents together with specifications, designs, drawings and instructions as are not included in 
the standard specifications of Central Public Works Department specified in Bid or in any Bureau 
of Indian Standard or any other, published standard or code or, Schedule of Rates or any other 
printed publication referred to elsewhere in the contract.  
The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labor and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take 
full responsibility for adequacy, suitability and safety of all the works and methods of 
construction.  
4.DEVIATIONS/ VARIATIONS EXTENT AND PRICING 
The Engineer-in-Charge shall have power  
(i) to make alteration in, omissions from, additions to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and 
(ii) to omit a part of the works in case of non-availability of a portion of the site or for any other 
reasons and the contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineer-in-Charge and such alterations, 
omissions, additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may be directed to 
do in the manner specified above as part of the works, shall be carried out by the contractor on 
the same conditions in all respects including price on which he agreed to do the main work 
except as hereinafter provided.  
4.1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered, be extended, if requested by the 
contractor, as follows : 
(i) In the proportion which the additional cost of the altered, additional or substituted work, bears 
to the original tendered value plus 
(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge 
4.2 In the case of extra item(s) (items that are completely new, and are in addition to the items 
contained in the contract), the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) submit market rate claim rates, supported by proper analysis which 
shall include invoices, vouchers etc. and Manufacturer's specification for the work failing which 
the rate approved later by the Engineer- in-charge shall be binding and the Engineer-in-Charge 
shall within prescribed time limit of the receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the rates on the 
basis of the market rates and the contractor shall be paid in accordance with the rates so 
determined, failing which it will be deemed to have been approved. 
4.3 In the case of contract items which exceed the limits laid down in bid, the contractor may 
within fifteen days of receipt of order or occurrence of the excess, claim revision of the rates, 
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supported by proper analysis for the work in excess of the above mentioned limits, provided that 
if the rates so claimed are in excess of the rates specified in the schedule of quantities, the 
Engineer-in-Charge shall within prescribed time limit of receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates (as per invoice, vouchers from the 
manufacturers or suppliers submitted by the agency and duly verified by Engineer in Charge or his 
representative) and the contractor shall be paid in accordance with the rates so determined. The 
prescribed time limit for finalizing rates for Extra Item(s) and Deviated Quantities of contract 
items is within 45 days after submission of proposal by the contractor without observation of the 
Engineer-in-Charge. 
4.4 For the purpose of operation of bid, the following works shall be treated as works relating to 
foundation unless & otherwise defined in the contract:  
(i) For Buildings : All works up to 1.2 meters above ground level or up to floor 1 level whichever is 
lower.  
(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed level.  
(iii) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/ tanks and 
other elevated structures : All works up to 1.2 meters above the ground level.  
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 meters above 
the ground level.  
(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is 
lower.  
(vi) For Roads, all items of excavation and filling including treatment of sub base. 
5. ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 
All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-in - charge, his 
authorized subordinates in charge of the work and all the superior officers, any of the 
organization engaged by the Institute for Quality Assurance and of the Chief Technical Examiner's 
Office, and the contractor shall, at all times, during the usual working hours and at all other times 
at which reasonable notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a responsible agent duly accredited 
in writing, present for that purpose. Orders given to the Contractor's agent shall be considered to 
have the same force as if they had been given to the contractor himself.  
If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work or 
the officers of the organization engaged by the Institute for Quality Assurance or to the Chief 
Technical Examiner or his subordinate officers, that any work has been executed with unsound, 
imperfect, or unskillful workmanship, or with materials or articles provided by him for the 
execution of the work which are unsound or of a quality inferior to that contracted or otherwise 
not in accordance with the contract, the contractor shall, on demand in writing which shall be 
made within twelve months (six months in the case of work costing Rs. 10 Lac and below except 
road work) of the completion of the work from the Engineer-in-Charge specifying the work, 
materials or articles complained of notwithstanding that the same may have been passed, 
certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole 
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or in part, as the case may require or as the case may be, remove the materials or articles so 
specified and provide other proper and suitable materials or articles at his own charge and cost. 
In the event of the failing to do so within a period specified by the Engineer-in- Charge in his 
demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as 
under clause 30 of the contract (for non-completion of the work in time) for this default.  
In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in the 
bid may consider reasonable during the preparation of on account bills or final bill if the item is so 
acceptable without detriment to the safety and utility of the item and the structure or he may 
reject the work outright without any payment and/or get it and other connected and incidental 
items rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the 
Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding on 
the contractor. 
6. COMPENSATION FOR DELAY  
If the contractor fails to maintain the required progress in terms of Clause 1 or to complete the 
work and clear the site on or before the contract or justified extended date of completion as per 
Clause 1 (excluding any extension under Clause 1.4) as well as any extension granted under 
Clause 4, he shall, without prejudice to any other right or remedy available under the law to the 
Government on account of such breach, pay as compensation the amount calculated at the rates 
stipulated below as the authority specified in bid may decide on the amount of accepted 
Tendered Value of the work for every completed day/ month (as determined) that the progress 
remains below that specified in Clause 1.4 or that the work remains incomplete.  
(i) Compensation for delay of work  
With maximum rate @ 2.5%  per month of delay to be computed on a per day basis based on the 
quantum of damage suffered due to stated delay on the part of the Contractor.  
Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10 % (ten percent) of the accepted Tendered Value of work or of the accepted 
Tendered Value of the Sectional part of work as mentioned in the bid for which a separate period 
of completion is originally given.  
In case no compensation has been decided by the authority in bid during the progress of work, 
there shall be no waiver of right to levy compensation by the said authority if the work remains 
incomplete on the final justified extended date of completion. If the Engineer in Charge decides 
to give further extension of time allowing performance of work beyond the justified extended 
date, the contractor shall be liable to pay compensation for such extended period. If any variation 
in the amount of contract takes place during such an extended period beyond justified extended 
date and the contractor becomes entitled to additional time under Clause 4, the net period for 
such variation shall be accounted for while deciding the period for levy of compensation. 
However, during such further extended period beyond the justified extended period, if any delay 
occurs by events under sub Clause 1.1, the contractor shall be liable to pay compensation for such 
delay. 
Provided that compensation during the progress of work before the justified extended date of 
completion for delay under this clause shall be for non-achievement of sectional completion or 
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part handing over of work on stipulated/justified extended date for such part work or if delay 
affects any other works/services. This is without prejudice to right of action by the Engineer in 
Charge under Clause 2 for delay in performance and claim of compensation under that clause.  
In case action under Clause 1 has not been finalized and the work has been determined under 
Clause 2, the right of action under this clause shall remain post determination of contract but levy 
of compensation shall be for days the progress is behind the schedule on date of determination, 
as assessed by the authority in the bid, after due consideration of justified extension. The 
compensation for delay, if not decided before the determination of contract, shall be decided 
after the determination of contract.  
7. Carrying out part work at risk & cost of Contractor  
If contractor:  
(i) At any time makes default during currency of work or does not execute any part of the work 
with due diligence and continues to do so even after a notice in writing of 7 working days in this 
respect from the Engineer-in-Charge; or 
(ii) Commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or takes effective steps to remedy it within 7 working days even after a notice in 
writing is given in that behalf by the Engineer-in-Charge; or Fails to complete the work(s) or items 
of work with individual dates of completion, on or before the date(s) so determined, and does not 
complete them within the period specified in the notice given in writing in that behalf by the 
Engineer-in-Charge.  
(iii) The Engineer- in-Charge without invoking action under Clause no.1 may, without prejudice to 
any other right or remedy against the contractor which have either accrued or accrue thereafter 
to Government, by a notice in writing to take the part work / part incomplete work of any item(s) 
out of his hands and shall have powers to :  
(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., 
thereon; and/or  
(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and 
cost of the contractor.  
(iv) The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
damage suffered by Government because of action under this clause shall not exceed 10% of the 
tendered value of the work. 
In determining the amount, credit shall be given to the contractor with the value of work done in 
all respect in the same manner and at the same rate as if it had been carried out by the original 
contractor under the terms of his contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the contractor. 
(v) The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided that action under this clause shall only be taken after 
giving notice in writing to the contractor. Provided also that if the expenses incurred by the 
department are less than the amount payable to the contractor at his agreement rates, the 
difference shall not be payable to the contractor. 
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(vi) Any excess expenditure incurred or to be incurred by Government in completing the part 
work/ part incomplete work of any item(s) or the excess loss of damages suffered or may be 
suffered by Government as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to Government in law or per as agreement be recovered from any 
money due to the contractor on any account, and if such money is insufficient, the contractor 
shall be called upon in writing and shall be liable to pay the same within 30 days. 
(vii) If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale 
thereof towards the dues recoverable from the contractor under the contract and thereafter 
there remains any balance outstanding, it shall be recovered in accordance with the provisions of 
the contract. 
(viii) In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made any advance on any account or 
with a view to the execution of the work or the performance of the contract 
8. REQUIREMENT OF TECHNICAL REPRESENTATIVE(S) AND RECOVERY RATE 

Sl 
No. 

Requirement of 
Technical staff 

 

Minimum 
experience in 

Year 

Designation Rate at which recovery shall be made 
from the contractor in the event of 
not fulfilling provision of providing 

technical representative   
 
 
 

Qualificat
ion 

Number(of 
major + 
minor 

component)  

Figures Words 

1 Graduate 
Engineer 

Or 
 

Diploma 
Engineer 

1 2 
 

Or 
 

5 
respectively 

Project Manager 
cum Planning/ 

quality/ 
Site/billing 
Engineer 

 

Rs. 15000/- pm  
per person 

 

Rupees fifteen 
Thousand only per 
month per person 

The Retired Engineer/Asst. Engineers who are holding Diploma may be treated at par with Graduate 
Engineers for the operation of the Clause.  Diploma holder with minimum 10 year relevant 
experience with a reputed construction company can be treated at par with Graduate Engineers 
subject to the condition that such diploma holders should not exceed 50% of requirement of degree 
engineers. 

9. DEVIATION / VARIATION 

Deviation Limit beyond which clauses   

4.2 & 4.3 shall apply for building work : 30% 
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(i)Deviation Limit beyond which clauses   

4.2 & 4.3 shall apply for foundation work : 30% 

(Except Earth Work)   

(ii)Deviation Limit for items in earth work : 
100% 
 

10. Settlement of Disputes & Arbitration  
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and as 
to the quality of workmanship or materials used on the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works or the execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter:  
I. If the contractor considers any work demanded of him to be outside the requirements of the 
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge or 
if the Engineer in Charge considers any act or decision of the contractor on any matter in 
connection with or arising out of the contract or carrying out of the work, to be unacceptable and 
is disputed, such party shall promptly within 15 days of the arising of the disputes request the 
Chairperson (EWD), or where there is no Chairperson (EWD) request the Director, IIT Palakkad who 
shall refer the disputes to Dispute Redressal Committee (DRC) within 15 days along with a list of 
disputes with amounts claimed if any in respect of each such dispute. The Dispute Redressal 
Committee (DRC) give its decision within a period of 60 days extendable by 30 days by consent of 
both the parties from the receipt of reference from Chairperson (EWD) / Director, IIT Palakkad.  
 
The constitution of the Dispute Redressal Committee (DRC) shall be as indicated in bid. Provided 
that no party shall be represented before the Dispute Redressal Committee by an advocate/legal 
counsel etc. The DRC will submit its decision to the concerned Chairperson (EWD) / Director, IIT 
Palakkad for acceptance. Chairperson (EWD) in a time limit of 30 days from receipt of DRC decision 
will convey acceptance or other wise on the said decision .If the Dispute Redressal Committee 
(DRC) fails to give its decision within the aforesaid period or the Chairperson (EWD) / Director, IIT 
Palakkad fails to give his decision in the aforesaid time limit or any party is dissatisfied with the 
decision of Dispute Redressal Committee (Chairperson (EWD) the neither party may within a 
period of 30 days from the receipt of the decision of Dispute Redressal Committee (DRC), 
Chairperson (EWD) / Director, IIT Palakkad or on expiry of aforesaid the time limits available to DRC 
/ Chairperson (EWD) / Director IIT Palakkad may give notice to the Chairperson (EWD) / Director, 
IIT Palakkad for appointment of arbitrator under intimation to the other party.  
It is a term of contract that each party invoking arbitration must exhaust the aforesaid mechanism 
of settlement of claims/disputes prior to invoking arbitration. Director , IIT Palakkad shall  be 
appointing authority to appoint the sole arbitrator  within 30 days of receipt of such a request and 
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refer such disputes to arbitration. It is a term of this contract that the party invoking arbitration 
shall give a list of disputes with amounts claimed, if any, in respect of each such dispute along with 
the notice for appointment of arbitrator and giving reference to the decision of the Chairperson 
(EWD) / Director, IIT Palakkad on the finding / recommendation of DRC. Parties, before or at the 
time of appointment of Arbitral Tribunal may agree in writing for fast track arbitration as per the 
Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015.  
Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015 
whereby the counter claims if any can be directly filed before the arbitrator without any 
requirement of reference by the appointing authority. The arbitrator shall adjudicate on only such 
disputes as are referred to him by the appointing authority and give separate award against each 
dispute and claim referred to him and in all cases where the total amount of the claims by any 
party exceeds Rs. 1,00,000/-, the arbitrator shall give reasons for the award. This fee shall be 
shared equally by parties The place of arbitration shall be Palakkad.  
11. DISPUTE REDRESSAL COMMITTEE 

Claim Amount Up to 25 lakhs More than 25 lakhs 

Chairperson Chairperson (EWD) Director, IIT Palakkad 

Member Assistant Registrar (F&A) Chairperson (EWD) 

Member Vice Chairperson (EWD) Registrar 

Presenting Officer Engineer in Charge Engineer in Charge 
12. Action where no Specifications are Specified: 
In the case of any class of work for which there are no such specifications as referred to in Clause 
11, such work shall be carried out in accordance with the Bureau of Indian Standards 
Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 
shall be carried out as per manufacturers’ specifications, if not available then as per state/ District 
Specifications. In case there are no such specifications as required above, the work shall be carried 
out in all respects in accordance with the instructions and requirements of the Engineer-in-Charge 
13. Minimum Wages Act to be Complied With 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract 
Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed there 
under and other labour laws affecting contract labour that may be brought into force from time to 
time 
14. Unfiltered water Supply 
The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions. (i) That the 
water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the 
Engineer-in-Charge. 
15. Hire of Plant & Machinery 
The contractor shall arrange at his own expense all tools, plant, machinery and equipment 
(hereinafter referred to as T&P) required for execution of the work.  
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ANNEXURE - I 

 

LIST OF DOCUMENTS TO BE SCANNED AND UPLOADED WITH IN THE PERIOD OF BID SUBMISSION 
1.​ Information related to the agency/bidder such as photocopies of the 

Registration/PAN/GST/TIN shall be furnished. 
2.​ GST registration Certificate of the Kerala State if already obtained by  the bidder. 
3.​ If the bidder has not obtained GST registration of Kerala State as required by GST 

Authorities, then in such a case the bidder shall scan and upload the following undertaking 
along with other bid documents. 
“If work is awarded to me, I/We shall obtain GST registration certificate of the Kerala State, 
within one month from the date of receipt of award letter or before release of any payment 
by IITPKD, whichever is earlier, failing which I/We shall be responsible for any delay in 
payments which will be due towards me/us on a/c of the work executed and/or for any 
action taken by IITPKD or GST Department in this regard”. 

4.​ Letter of Transmittal. 
5.​ Digitally signed tender documents should be uploaded in Cover One. 
6.​ Has the firm ever been debarred/blacklisted by any Govt. Organization/Dept.? If ‘yes’ the 

details thereof (Please upload supporting document). Is any person working with the 
applicant a near relative of the Employees of IIT Palakkad? If yes, give details (Separate 
declaration to be uploaded along with tender document in Annexure VII). 
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ANNEXURE-II 
FORM OF PERFORMANCE SECURITY BANK GUARANTEE BOND 

 
            In consideration of the Indian Institute of Technology Palakkad (hereinafter called “IIT 
Palakkad”) having offered to accept the terms and conditions of the proposed agreement 
between…………………………………………………….and……………………………….  
 (hereinafter called “the said contractors”) for the work 
……………………………………………………………………..(hereinafter called “the said agreement”) having 
agreed to production of a irrevocable Bank Guarantee for Rs……………( Rupees…………..only) as a 
security /guarantee  from the contractor(s) for compliance of his obligations in accordance with 
the terms and conditions in the said agreement. 

1.​ We……………………………………………….. (Hereinafter referred to as “the 
 

(Indicate the name of the Bank) 
 

Bank”) hereby undertake to pay to the IIT Palakkad an amount not exceeding 
Rs…………………… (Rupees……………………………………………….only) on demand by the  IIT 
Palakkad. 

2.​ We ………………………………………….(Indicate the name of the Bank) do hereby undertake 
to pay the amounts due and payable under this Guarantee without any demure, 
merely on a demand from the  IIT Palakkad stating that the amount claimed is 
required to meet the recoveries due or likely to be due from the said contractors. Any 
such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs………………… 
(Rupees……………………………… ………………only). 

3.​ We, the said Bank further undertake to pay to the  IIT Palakkad any money so 
demanded notwithstanding any dispute or disputes raised by the contractors in any 
suit or proceeding pending before any Court or Tribunal relating thereto, our liability 
under this present being absolute and unequivocal. The payment so made by us 
under this bond shall be a valid discharge of our liability for payment there under and 
the contractors shall have no claim against us for making such payment. 

4.​ We…………………………………….(indicate the name of the Bank) further agree that the 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and that it shall continue 
to be enforceable till all the dues of the  IIT Palakkad under or by virtue of the said 
agreement have been fully paid and its claims satisfied or discharged or till 
Engineer-in-Charge on behalf of the government certified that the terms and 
conditions of the said agreement have been fully and properly carried out by the said 
contractors and accordingly discharges this guarantee. 
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5.​ We …………………………………….(Indicate the name of the Bank) further agree with the 
Government that the  IIT Palakkad shall have the fullest liberty without our consent 
and without effecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said agreement or to extend time of performance by the 
said contractors from time to time or to postpone for any time or from time to time 
any of the powers exercisable by the Government against the said contractors and to 
for-bear or enforce any of the terms and conditions relating to the said agreement 
and we shall not be relieved from our liability by reason of any such variation or 
extension being granted to the said contractors or for any forbearance, act of 
omission on the part of the Government or any indulgence by the Government to the 
said contractor(s) or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision have effect of so relieving us. 

 
6.​ This guarantee will not be discharged due to the change in the constitution of the 

Bank or the contractor(s). 
 

7.​ We …………………… …………. (Indicate the name of the Bank) lastly undertake not to 
revoke this guarantee except with the previous consent of the Government in writing. 
 

8.​ This guarantee shall be valid up to__________   unless extended on demand by  
IIT Palakkad.  Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs.________________ 
(Rupees_________________________________only) and unless a claim in writing is 
lodged with within six months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged. 

 
 

      

 
 
Dated 

     
the 

                ____________________day of    
____________________for 

                      (Indicate the name of Bank). 
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ANNEXURE-III 

FALL CLAUSE NOTICE CERTIFICATE 

(To Be Submitted Only Through Online Mode in Appropriate Format) 

This is to certify that we have offered the maximum possible discount to you in our Quotation No. ​ dated 
​ (Please do not reveal the prices here, which will lead to outright rejection of your bid). The prices 
charged for the Stores supplied under tender should under no event be higher than lowest prices at which 
the party sells the items of identical description to any other Govt. organization/PSU‟s/Central Govt,/State 
Govt. Autonomous bodies/Central/state Universities/ Central/State Educational Institutions, failing which 
the “FALL CLAUSE” will be applicable. The institute will look into a reasonable past period to ensure this. In 
case, if the price charged by our firm is found to be more, IIT Palakkad will have the right to recover the 
excess charged amount from the subsequent/unpaid bill of the Contractor. 

 

 

Note: 

This letter of authority should be on the letterhead of the quoting firm and should be signed by a 
Competent Authority and having the power of attorney. 
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ANNEXURE IV 

LETTER OF TRANSMITTAL 

 (To be duly filled, signed, scanned and uploaded along with e-cover 1 by the tenderer) 

​ ​ ​ ​ ​ ​ ​ ​ ​ Tender no. 17/EWD/HORT/2025-26/013 
To 
The Chairperson, EWD 
IIT Palakkad 
Sir, 
Having examined the details given in notice inviting qualification application and 
tender and the qualification documents for the above work, I / We hereby submit the 
application for eligibility and the tender (financial bid) for the work duly filled in. 

1.​ I / We hereby certify that all the statements made, and information supplied in the enclosed 
forms and accompanying statements are true and correct. 

2.​ I/ We have furnished all information and details necessary for deciding our eligibility to be 
qualified for taking part in the tendering process for the work. We have no further information 
to supply. 

3.​ ​ I / We submit the requisite certificate as per Annexure II and authorize the Chairperson EWD 
to approach the Department concerned to confirm the correctness of the certificate. We also 
authorize the Chairperson, EWD to approach individuals, firms and corporations to verify our 
competence and general reputation. 

4.​ I / We submit the following certificates in support of our suitability, technical know-how and 
capability for having successfully completed following works. 

 
                   Name of work​ Certificate from 

 
5.​ I / We certify that the tender documents uploaded is the exact replica of the document 

published by the IITPKD and no alterations and additions have been made by me/us in the e- 
tender document. 

 
6.​ I am / We are aware that the Financial bid submitted by me/us will not be opened if I/We do 

not become eligible after evaluation of my/our application for eligibility. 
 

7.​ 1 / We certify that the proof of payment of EMD in the E-wizard portal and uploaded while 
submitting the e- Wizard. 

 
8.​ I / we agree that the eligibility criteria submissions  will become part of the contract. 

 
Seal of the Applicant 

            Date of submission​ Signature(s) of the applicants 
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ANNEXURE - V 

 
 

FORMAT OF UNDERTAKING, TO BE FURNISHED ON COMPANY LETTER HEAD WITH REGARD TO 
BLACKLISTING/ NON- DEBARMENT, BY ORGANISATION 

 
 
UNDERTAKING REGARDING BLACKLISTING / NON – DEBARMENT 
 
 
 
We hereby confirm and declare that we, M/s --------------------------------------------, is not blacklisted/ 
De-registered/ debarred by any Government department/ Public Sector Undertaking/ Private Sector/ or any 
other agency for which we have Executed/ Undertaken the works/ Services 
 
 
 
 
 
 
For -------------------------------------------------------- 
 
 
 
Authorized Signatory 
 
 
 
 
  
Date: 
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ANNEXURE VI 
SCHEDULE OF QUANTITY 

 
 
 

Name of work: Construction of Permanent campus for IIT Palakkad under Phase 1A; SH -Horticulture 

SW: Horticulture works around B3 building, Sahyadri campus, IIT Palakkad 

Item

.No 
Item description 

Quantit

y 
Unit 

Rate 

(Rs.) 

Amount 

(Rs.) 

1 Fine dressing of the ground 3189 sqm 6 17858 

2 Supplying and stacking of good earth at site including 

royalty and carriage all leads complete 

(earth measured in stacks will be reduced by 20% for payment) 

393 cum 1300 510640 

3 Supplying and stacking of farm yard manure at site including royalty 

and carriage upto all lead complete (farm yard manure measured in 

stacks will 

be reduced by 8% for payment) 

143 cum 2100 300885 

4 Supplying and stacking at site dump manure (cow dung) from 

approved source, including carriage upto all lead complete (manure 

measured in stacks will be reduced by 8% for payment) 

143 cum 391 56072 

5 Mixing earth, dump manure (cow dung) and farm yard manure in 

the ratio 2:1:1 as per direction of Engineer -in-charge. 

(Cost of farm yard manure, dump manure and/or good earth to be 

paid seperately). The payment shall be for the quantity utilized for 

lawn cover and ground cover area. 

471.36 cum 56 26255 

6 Spreading of farm yard manure, dump manure and good earth in 

required thickness as per direction of officer-in-charge 

(Cost of farm yard manure, dump manure, and good earth to be 

paid seperately) 

471.36 cum 80 37567 

7 Uprooting rank vegetation and weeds by digging the area to a 

depth of 30cm, 

removing all weeds and other growth with roots by forking 

repeatedly, 

breaking clods, rough dressing, flooding with water, uprooting fresh 

growths 

after 10 to 15 days and then fine dressing for planting new grass, 

including disposal of all rubbish with all leads and lifts. 

1868 sqm 93 173537 
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8 Preparation of beds for hedging and shrubbery by excavating 30cm 

deep and trenching the excavated base to a further depth of 30cm, 

refilling the excavated earth after breaking clods and mixing with 

farm yard manure(compost) and dump manure(cow dung) in the 

ratio of 2:1:1, 

flooding with water, filling with earth if necessary, watering and 

finally fine dressing, levelling, etc. including stacking and disposal fo 

materials declared unserviceable and suplus earth 

by spreading and levelling as directed within a lead of 50m, lift up 

to 1.5m complete 

(Cost of farm yard manure, dump manure or extra good earth if 

needed to be paid for seperatly under item no.2,3 and 4 ) Note: This 

item shall be operated for hedges 

735 cum 340 249790 

9 Plantation of Shrubs, Hedge, ground cover at site 

including watering and removal of unserviceable materials 

as per direction of Engineer in charge (excluding cost of plant & 

water) 

Note: The ground cover shall be planted at the rate of 25 plants per 

sqm. 

    

9.1 Shrubs, hedge and ground cover plant (as listed in item no. 12) 7002 each 5 32909 

10 Providing and laying Zoysia tenuifolia (carpet grass or korean grass) 

with earth 50mm to 60mm thickness of existing ground prepared 

with proper level and ramming 

with required tools wooden (Dhurmos) and than rolling the surface 

with light roller make the surface smoothen and light, watering with 

sprinkler and 

maintenance for 30 days or more till the grass establish properly as 

per direction of Engineer-in-charge. 

1868 
Per 

sqm 
257 480076 

11 Complete maintenance for 12 months of the entire garden features 

having as per yard stick 

in the garden area i.e. lawn trees, shrubs, herbs, edge, flower beds, 

foliages & creepers etc. including hoeing, weeding, pruning, 

replacement of plants, gap filling, watering, mowing of lawn, 

grass cutting by lawn mover and brush cutter, removal of garden 

waste, 

applying insecticide, pesticide & fertilizers (Whenever required), 

top dressing of lawn with good earth and manure and maintenance 

of 

other garden related works as directed by Engineer-in-charge 

(Cost of Good Earth, Manure, Fertilizer, Insecticide, Pesticide, 

lawn mover and brush cutter with fuel & other T&P material/plants 

shall be provided by the contractor.) 
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11.1 Office accommodation (1.25 Acres=One Mali) As per yard stick. The 

rate quoted shall be for 12 months and payment for one month 

/sqm shall be 1/12th of the quoted rate. 

Note : The lawn area maintenance shall be payable for 11 months 

(One month maintenance is already included in item no. 10) 

3189 

Per 

sqm 

/ 

year 

59 189427 

12 Supply and stacking of shrubs/hedges/ground cover as per 

specifications 

mentioned in the items below including transportation, loading 

and unloading charges. 

    

12.1 Shrubs     

12.1.

1 

Caesalpinia pulcherrima-Peacock flower-Rajamalli (height 30-60cm, 

packet size 15cmX15cm) 
110 each 180 19800 

12.1.

2 

Schefflera arboricola(height 30- 40cm, packet size 15cmX15cm) 
186 each 50 9300 

12.1.

3 

Strobilanthes dyeriana-Persian shield (height 30- 40cm, packet size 

15cmX15cm) 
156 each 50 7800 

12.1.

4 

Acalypha hispida-Acalypha (Height 40cm, packet size 15cmX15cm) 
246 each 60 14760 

12.1.

5 

Calliandra haematocephala-Powder puff plant (height 30-60cm, 

packet size 15cmX15cm) 
132 each 180 23760 

12.1.

6 

Allamanda schotti-Allamanda (height 40cm, packet size 

15cmX15cm) 
1024 each 75 76800 

12.1.

7 

Pseuderanthemum graciliflorum- Blue Twilight (height 30- 40cm, 

packet size 15cmX15cm) 
1334 each 50 66700 

12.2 Hedges     

12.2.

1 

Maynea erecta-bush clock vine (height 60cm, packet size 

15cmX15cm) 
298 each 50 14900 

12.2.

2 

Coleus scutellarioides var. rustic red (height 30-40cm, packet size 

15cmX15cm) 
280 each 50 14000 

12.2.

3 

Tabernaemontana coronaria var. Dwarf- Nandyarvattam 

(height 40cm, packet size 15cmX15cm) 
176 each 60 10560 

12.2.

4 

Ixora coccinea-white(height 40cm, packet size 15cmX15cm) 
660 each 60 39600 

12.3 Ground cover     

12.3.

1 

Arachis pintoi -Pinto Peanut(height 15cm, packet size 15cmX15cm) 
1125 each 20 22500 

12.3.

2 

Evolvulus glomeratus-Dwarf morning glory (height 15cm, packet 

size 15cmX15cm) 
1275 each 60 76500 
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13 Supply, stacking and planting of trees listed as per specifications 

mentioned in the items below 

including transportation, loading and unloading charges. Cost of 

plant, digging holes (60 cm dia, 60cm deep) and refilling with 

earth, dump manure(cattle dung)and farm yard manure, flooding 

with water is included in the item. Cost of farm yard manure, 

dump manure,good earth and mixing shall be paid under item 2, 3 

and 4 and 5. 

    

13.1 Filicium decipiens- Fern leaf tree 

(height 60 to 120cm, packet size 15inchX15inch) 
57 each 448 25527 

13.2 Bambusa glaucophylla-Malay Dwarf variegated bamboo 

(height 60 to 120cm, packet size 15inchX15inch) 
84 each 148 12390 

13.3 Bambusa nana- Pencil bamboo 

(height 60 to 120cm, packet size 15inchX15inch) 
137 each 473 64733 

13.4 Ficus auriculata -Elephant ear fig 

(height 60 to 120cm, packet size 15inchX15inch) 
5 each 173 863 

13.5 Magnolia grandiflora-Magnolia 

(height 60 to 120cm, packet size 15inchX15inch) 
1 each 4248 4248 

13.6 Mimusops elengi-Elengi-Indian Bullet wood 

(height 60 to 120cm, packet size 15inchX15inch) 
2 each 848 1696 

TOTAL (Including taxes and all other charges) 2581452 

 
 
 
 

 
 
 

30 


	11. DISPUTE REDRESSAL COMMITTEE 

		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530


		2026-04-15T11:52:47+0530




