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NOTICE INVITING E-TENDER (NIT)  

 

Indian Institute of Technology Palakkad invites notice inviting bids under a two-bid system 
(through ONLINE mode) for the below-mentioned work: 

 

Sl. No. Events   Date and time 

1.  Notice Inviting BID (NIT) No. 17/IITPKD/EWD/2026-27/243 

2.  Name of work 

Providing partitions for the rooms on the ground floor 

and second floor of the building and Providing GI Chain 

link Fencing around the PMA building.                   

3.  Date of Publication 28-08-2026 

4.    Date/Time of Closing 11-09-2026, 11:00 hrs 

5.  
Opening of Technical cum Eligibility 

Bids 
11-09-2026, 11:30 hrs 

6.  Estimated cost  Rs. 17,20,428/- 

7.  Earnest Money Deposit (EMD)  Rs. 34,500 /- 

8.  Period of completion 60 Days 

 

 

 

Engineering works Division 

Indian Institute of Technology Palakkad  

Kanjikode West, Palakkad – 678 623 

Phone - 0491 209 2153 

Email: ewd@iitpkd.ac.in  

 

mailto:ewd@iitpk.ac.in
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Indian Institute of Technology Palakkad (hereinafter called “IITPKD”) invites ONLINE percentage rate Bids 

(Cover-1: Eligibility cum technical Bid, Cover-2: Financial Bid) from eligible contractors who satisfy the 

eligibility criteria. Interested bidders may submit their bids ONLINE at https://mhrd.ewizard.in/  

1 Name of Work 

Providing partitions for the rooms on the 

ground floor and second floor of the 

building and providing GI chain-link fencing 

around the PMA building.                       

2 Earnest Money Deposit (EMD) 

Rs. 34,500/- 

Bids without paying the EMD in gateway of 

E- Wizard portal shall be DISQUALIFIED. 

3 Period of completion 60 Days  

4 Validity of the tender 
75 days from the date of opening of the 

eligibility bid. 

5 Last Date for Submission of e-Tender 11-09-2026, 11:00 hrs 

6 
Date of Opening of the Eligibility 

document 
11-09-2026, 11:30 hrs 

7 Estimated Cost put to tender Rs. 17,20,428/- 

8 Date of opening of the financial bid 
Will be intimated later to eligible bidders 

through online in E- Wizard portal 

 

DEFINITION  

 

Officer inviting tender    : Chairperson (EWD), IIT Palakkad 

Engineer in charge   : Assistant Engineer (Civil), EWD 

Accepting authority    : Chairperson, EWD with approval of Director, IIT Palakkad 

Time allowed for submission of performance security: 10 days 

Maximum allowable extension with a late fee at the rate of 0.1% of PS per day beyond the period of 

10 days to 15 days. 

No. of days from the date of issue of letter of acceptance for recurring date of start: 15 days 

 

https://mhrd.ewizard.in/
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1. GENERAL 

 
1. Indian Institute of Technology Palakkad (hereinafter called “IITPKD”) invites 

percentage rate tenders under two-bid System. The bid document consists 
of a schedule of quantities of various items to be executed, terms and 
conditions of the contract and other necessary documents can be seen and 
downloaded from https://mhrd.ewizard.in/  

2. The bids will be opened by the competent authority of IIT Palakkad on 
behalf of the IIT Palakkad. The technical cum eligibility bids will be opened 
first and the bid will be decided for the satisfying the eligibility criteria as 
per tender conditions. Only those who qualify in the technical evaluation 
will be qualified for opening of financial bids. 

In case of any holiday or unforeseen closure of the institute on the 
scheduled day of opening of the bids, the bids will be opened on the next 
working day at the same time, but the deadline for submission of bids 
remains the same as indicated above.  

3. The bids shall be submitted online in MHRD Portal 
(https://mhrd.ewizard.in/) 

4. The responsibility of submission of the bids on or before the last date shall 
rest with the tenderer. 

5. Canvassing whether directly or indirectly, in connection with bids is strictly 
prohibited and the bids submitted by the contractors who resort to 
canvassing will be liable for rejection. 

6. The bidder shall bear all costs associated with the preparation and 
submission of his bid and IITPKD shall in no case be responsible or liable for 
those costs, regardless of the conduct or outcome of the tender process. 

7. IITPKD will respond to any request for clarification or modification of the 
Tender Document that is received up to FIVE (05) days prior to the deadline 
for submission of bids prescribed by IITPKD. For this purpose, the 
prospective bidder(s) requiring clarification in the Tender Document shall 
notify IITPKD in writing at the address mentioned. Any such clarification, 
together with all details on which the clarification had been sought, will be 
published on the E-Wizard website. 

8. Except for any such clarification by the Institute, which is expressly stated 
to be an addendum/Corrigendum to the tender document issued by the 
Chairperson, EWD, IIT Palakkad, no written or oral communication, 
presentation, or explanation by any other employee of any of the 
Sections/Departments of the Institute, shall be taken to bind or fetter the 
Institute. 

1.2 EARNEST MONEY 

DEPOSIT (EMD)  

 

1. The bidder shall furnish EMD of Rs. 34,500/- through an online payment 

gateway in the E-Wizard.  

2. Bids without paying the EMD in gateway of E- Wizard portal shall be 

DISQUALIFIED.  

3. EMD of the successful bidder shall be returned on receipt of the prescribed 

Performance Security and after signing of the contract agreement.  

https://mhrd.ewizard.in/
https://mhrd.ewizard.in/
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4. EMD of the unsuccessful bidders will be returned to them at the earliest 

after expiry of the final bid validity and latest by the 30th day after the 

award of the contract.  

5. 100% EMD shall be forfeited  

a. if the bidder withdraws his bid after opening of the bid during the 

period of validity of the tender.  

b. if the successful bidder refuses or neglects to execute the contract or 

fails to furnish the required Performance Security within the time 

frame specified by the Institute.  

c. if the successful bidder fails to execute the Contract on specified 

timeline. 

6. MSME firms registered in NSIC under PP policy are not exempted from 

payment of EMD for this work.   

2. ADDENDUM / 

CORRIGENDUM IN 

THE TENDER 

DOCUMENT 

 

1. At any time prior to the deadline for submission of bids, IITPKD  may, for 

any reason, whether at its own initiative or in response to a clarification 

requested by a prospective Bidder, modify the Tender Document by way of 

amendment(s)/ Corrigendum 

2. Addendum/Corrigendum will be intimated through the E- Wizard portal 

and the bidders shall ensure that the addendums are carried out in the bid 

before submission. The addendums will not be published in newspapers. 

Bidders should regularly visit the E-Wizard portal to keep themselves 

updated. 

3. No extension in the bid due date/ time shall be considered on account of 

delay in submission of bid. 

3. COMPOSITION OF 

THE TENDER 

DOCUMENT 

 

 

 

 

 

 

 

 

 

 

 

3.2. ELIGIBILITY 

3.1 The tender document comprises of: 

(a) Documents to be uploaded (Annexure I) 

(b) Format of Performance Security (Annexure-II)  

(c) Declaration (Annexure-III)  

(d) Fall clause notice certificate (Annexure IV) 

(e) Letter of Transmittal (Annexure - V) 

(f) Declaration for Not Blacklisted / debarred (Annexure VI) 

(g) Schedule of Quantity (Annexure - VII) 

(h) List of preferred makes (Annexure - VIII) 

(i) Financial bid (Cover 2) 

The bidder shall not make or cause to be made any alteration, erasure or 

obliteration to the text of the tender document. 

Only those bidders fulfilling any of the following eligibility are eligible. 

1. Enlisted contractors of CPWD, MES, BSNL, Kerala State PWD of appropriate 
class. 
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CRITERIA  2. Working contractors with IITS, IISC, NITs / Central University are eligible if 
they have completed at least one similar work costing not less than Rs. 
8,60,000/- during the last five years ending the previous day of the last date 
of submission of bid. 

3. Eligibility criteria for Non enlisted contractors / Non-working contractor with 
IITS, IISC, NITs / Central University. They should have completed satisfactorily 
completed the works as mentioned below during the last five years ending 
previous day of last date of submission of bid:  

     THREE similar completed works each costing not less than the amount 
equal to Rs.7 lakh  

(OR)  
 TWO similar completed works each costing not less than the amount equal 

to   Rs.11 lakh  
(OR)  

    ONE similar completed works each costing not less than the amount equal to 
Rs.14 lakh  

“Cost of work” for this clause shall mean completed cost of work as mentioned 
in the final bill including internal electrical works, if any, carried out under 
single contract including cost of materials, if any, supplied by clients. However, 
the cost of materials issued free of cost shall not be considered for calculating 
the cost of work. The value of executed works shall be brought to current 
costing level by enhancing the actual value of work at a simple rate of 7% per 
annum; calculated from the date of completion to the last date of receipt of 
applications for bids. “Similar work” for this clause means "Building 
maintenance work / Building works / Development work”. 

 
The following documents need to be uploaded (Cover 1) for proof of 
satisfying the above eligibility conditions. 

1. Copy of valid enlistment order from CPWD, MES, BSNL, Kerala State PWD 

of appropriate class 

2. Copy of Work order / Performance report as a proof for sl. no. 2 

3. Work completion certificate / Performance report of similar works 

issued by the Executive Engineer or equivalent rank for sl no. 3 

4. In case the similar work is executed for a private body, the complete set 

of TDS certificate (Form 16A) shall be uploaded, which shall form the 

basis of establishing for completion cost of work executed. 

4. LANGUAGE/ 

FORMAT/ SIGNING 

OF THE BID 

 

1. The bid prepared by the Bidder and all correspondence and documents 

related to the tender exchanged by the Bidder and IITPKD shall be in English 

and the Contract shall be construed and interpreted in accordance with that 

language. If any of the brochures, leaflets or communication is prepared in 

any language other than English, a translation of such document, 

correspondence or communication shall also be provided at the cost and 

risk of the bidder. The translation so provided shall prevail in matters of 
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interpretation. The bidder, with respect to such documents, 

correspondence and communications, shall bear the costs and risks of such 

translation. 

2.  The bid shall not contain any internalizations, erasures, overwriting, except 

to correct errors made by the bidder, in which case the person or persons 

signing the bid shall initial such corrections with date. 

5. Bids submitted in any mode other than ONLINE will be rejected outright. No prices should be included 

in the technical bid. Financial Bid should be filled as per the financial bid document. 

6. PERCENTAGE RATE 
CONTRACT 
 

The bidder should quote percentage above / below on the total amount of 
tender in percentage rate tender. If the tenderer does not quote any percentage 
above / below on the total amount of tender the tender shall be treated as 
invalid and will not be considered as the lowest tender. 

7. CONFORMITY OF 

THE TENDER 

DOCUMENT 

The bid document consisting of specifications, the schedule of quantities of 

various items to be executed and the terms and conditions of the contract and 

other necessary documents can be seen in the tender document. 

8. PERIOD OF VALIDITY 

OF BIDS 

Bids shall remain valid for a period of 75 days after the date of deadline for 

submission of bids prescribed by the Institute. 

9. MODIFICATION AND 

WITHDRAWAL OF 

BIDS 

The bidders may modify or withdraw the bid after submission only through 

ONLINE mode, within the period of deadline for submission of bids. No bids can 

be modified subsequent to the deadline for submission of Bids. No bids can be 

withdrawn in the interval between the bid submission deadline and the 

expiration of the bid validity period. 

10. OPENING AND 

EXAMINATION OF 

BIDS 

1. The Eligibility cum technical bids (Cover 1) will be opened on the prescribed 

date and time as mentioned in the Bid document in ONLINE mode. 

2. The Institute will evaluate the cover 1 for the eligibility criteria. Those bids, 

who satisfy the eligibility criteria will be considered for opening their 

financial bids. Those bids which are found to be either non-responsive, not 

satisfying the eligibility criteria  will not be considered for opening their 

financial bids and will be rejected. 

3. The date of opening of financial bid (cover 2) will be intimated later to the 

eligible bidders through E- wizard portal.  

4. Arithmetical errors will be rectified on the following basis. If there is a 

discrepancy between the unit price and the total price, which is obtained 

by multiplying the unit price and quantity, or between subtotals and the 

total price, the unit or subtotal price shall prevail and the total price shall 

be corrected. If there is a discrepancy between words and figures, the 

amount in words shall prevail. 
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5. In case the lowest tendered amount (estimated cost + amount worked on 

the basis of percentage above/below) of two or more contractors is same, 

such lowest contractors will be asked to submit sealed revised offer in the 

form of letter mentioning percentage above/ below on estimated cost of 

tender including all sub sections/sub heads as the case may be, but the 

revised percentage quoted above/below on tendered cost or on each sub 

section/ sub head should not be higher than the percentage quoted at the 

time of submission of tender. The lowest tender shall be decided on the basis 

of revised offers. In case any such contractor refuses to submit a revised 

offer, then it shall be treated as withdrawal of his tender before acceptance 

and 50% of earnest money shall be forfeited. If the revised tendered amount 

of two more contractors received in revised offer is again found to be equal 

, the lowest tender, among such contractors, shall be decided by draw of lots 

in the presence of Chairperson (EWD), the lowest contractors those have 

quoted equal amount of their tenders. In case all the lowest contractors 

those have quoted the same tendered amount, refuse to submit revised 

offers, then tenders are to be recalled after forfeiting 50% of EMD of each 

contractor. Contractor(s), whose earnest money is forfeited because of non-

submission of revised offer, shall not be allowed to participate in the re-

tendering process of the work. 

11. CLARIFICATION OF 

BIDS 

 

During the bid evaluation, the Institute may, at its discretion, ask the Bidder for 

a clarification of its bid. The request for clarification and the response shall be 

through ONLINE mode ONLY and no change in the price or substance of the bid 

shall be sought, offered or permitted. 

12. AWARD CRITERIA 

 

The competent authority on behalf of the IIT Palakkad does not bind itself to 

accept the lowest or any other bid and reserves to itself the authority to reject 

any or all the bids received without assigning any reason. All bids in which any 

of the prescribed conditions is not full fill including that of conditional rebate is 

put forth by the bidders shall be summarily rejected. The competent authority 

on behalf of the IIT Palakkad reserves to himself the right of accepting the whole 

or any part of the bid and the bidders shall be bound to perform at the rates 

quoted. 

13. INSTITUTE RIGHT TO 

ACCEPT/REJECT BIDS 

The Institute reserves the right to accept or reject any bid or to annule the 

bidding process and reject all bids at any time prior to Contract award, without 

thereby incurring any liability to the Bidders. 

14. AWARD OF 

WORK/PURCHASE 

ORDER 

Prior to the expiration of the period of bid validity, the institute will issue the 

Work Order to the successful Bidder in writing. The Work Order will form part 

of the Contract. 
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15. CONTRACT 

AGREEMENT 

 

On receipt of Work Order from the Chairperson, EWD, the successful bidder 

shall sign with the date on each page of the work order and return it to the 

Chairperson, EWD, along with the Performance Security. Copy of Work Order 

duly signed by the successful Bidder on each page shall constitute the Contract 

Agreement. 

16. PERFORMANCE 

SECURITY 

Within 10 (TEN) DAYS  of receipt of notification of award from the Chairperson 

EWD, the successful bidder shall furnish the Performance Security equal to (a) 

5% of tendered value or Estimated Cost Put to Tender (ECPT) (whichever is 

higher). The Performance Security shall be valid all along the contract period and 

shall extend up to sixty (60) days after the date of completion of work accepted 

by the Engineer in Charge. 

The performance security shall be a bank guarantee (in the format as provided 
in (in the format as provided in Annexure- II of the bidding documents) issued 
by any Scheduled Bank in India acceptable to the Purchaser or a Demand Draft 
favoring, INDIAN INSTITUTE OF TECHNOLOGY PALAKKAD payable at PALAKKAD.  
The performance security shall be returned to the contractor not later than 
fifteen (60) days after the record of completion certificate by the Engineer in 
Charge.  

16.1. SECURITY DEPOSIT  2.5% of tendered value. The contractor whose tender is accepted will also be 

required to furnish by way of Security Deposit for the fulfillment of his contract, 

an amount equal to 2.5% of the tendered value of the work. The Security deposit 

at the rate of 2.5% of the Gross amount of each running bill and final bill till this 

some deducted will amount to Security deposit of the tendered amount of work. 

Such deductions will be made at the rates mentioned above in the form of Fixed 

Deposit Receipt / E- Bank Guarantee of Bank. In case a fixed deposit receipt of 

any Bank is furnished by the contractor to the Institute as part of the security 

deposit and the Bank is unable to make payment against the said fixed deposit 

receipt, the loss caused thereby shall fall on the contractor and the contractor 

shall forthwith on demand furnish additional security to the Government to 

make good the deficit.   

16.2 CONTRACTOR 

LIABLE FOR DAMAGES, 

DEFECTS DURING 

DEFECT LIABILITY 

PERIOD (12 MONTHS) 

If the contractor or his working people or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, 
road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone 
post or wires, trees, grass or grassland, or cultivated ground contiguous to the 
premises on which the work or any part is being executed, or if any damage shall 
happen to the work while in progress, from any cause whatever or if any defect, 
shrinkage or other faults appear in the work within twelve months (six months 
in the case of work costing Rs. Ten lakhs and below except road work) after a 
certificate final or otherwise of its completion shall have been given by the 
Engineer in- Charge as aforesaid arising out of defect or improper materials or 
workmanship the contractor shall upon receipt of a notice in writing on that 
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behalf make the same good at his own expense or in default the Engineer-in-
Charge cause the same to be made good by other workmen and deduct the 
expense from any sums that may be due or at any time thereafter may become 
due to the contractor, or from his security deposit or the proceeds of sale 
thereof or of a sufficient portion thereof. The security deposit of the contractor 
shall not be refunded before the expiry of twelve months (six months in the case 
of work costing Rs. Ten lakhs and below except road work) after the issue of the 
certificate final or otherwise, of completion of work, or till the final bill has been 
prepared and passed whichever is later. Provided that in the case of road work, 
if in the opinion of the Engineer-in-Charge, half of the security deposit is 
sufficient, to meet all liabilities of the contractor under this contract, half of the 
security deposit will be refundable after six months and the remaining half after 
twelve months of the issue of the said certificate of completion or till the final 
bill has been prepared and passed whichever is later. The SD shall be retained 
till the defect liability period.  

17. CONTRACT 

DOCUMENTS 

All documents forming part of the Contract (and all parts of these documents) 

are intended to be correlative, complementary and mutually explanatory. The 

Contract shall be read as a whole. The order of precedence of the Contract 

documents shall be as follows: 

1. Contract Agreement 

2. All other Forms 

3. Bid documents  

18.  AMENDMENT TO 

CONTRACT 

No amendment or other variation of the Contract shall be effective unless it is 

in writing, is dated, expressly refers to the Contract and is signed by a duly 

authorized representative of each party to the Contract. 

19. CONTRACTORS 

RESPONSIBILITIES 

The Contractor’s obligations involve: 

The work shall be executed as per Schedule of quantity / CPWD specifications 

and as per direction of Engineer /officer in charge  of IIT Palakkad.  

The contractors are advised to make site visits before participating in the tender. 

No such escalation claims will be entertained once taken up the work for any 

items mentioned in the schedule of quantity. 

The supplying materials related to work completion, necessary transportation 

permits should be taken care of by the contractor. The work to be completed by 

the contractor at site including loading unloading transportation, handling & 

rehandling and required manpower charges etc. 

20. TIME ALLOWED FOR 

CARRYING OUT THE 

WORK  

 

The time allowed for carrying out the work will be 60 days from the date of start. 

The date of start shall commence from the 7th day of issue of work order. The 

agency shall complete the work within the period specified in the tender 

document and  sign the work order or within the period mutually agreed 

between Institute and Contractor. 
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21. TERMS OF PAYMENT No Advance payment will be made. Running account shall be made by the 

Executive Engineer, EWD as per the Execution of items in the BOQ.  Gross work 

to be done together with net payment /adjustment of advances for material 

collected, if any, since the last such payment for being eligible to interim 

payment - Rs. 10 Lakhs 

The final bill shall be submitted by the contractor in the same manner as 

specified in interim bills within three months of physical completion of the work 

or within one month of the date of the final certificate of completion furnished 

by the Engineer-in-Charge whichever is earlier. 

No further claims shall be made by the contractor after submission of the final 

bill and these shall be deemed to have been waived and extinguished. Payments 

of those items of the bill in respect of which there is no dispute and of items in 

dispute, for quantities and rates as approved by Engineer-in-Charge, will, as far 

as possible be made within the period specified here in under, the period being 

reckoned from the date of receipt of the bill by the Engineer-in- Charge, 

complete with account of materials issued by the Department and dismantled 

materials.  

(a) If the Tendered value of work is up to 1 Crore : 2 months 

(b) If the Tendered value of work is more than Rs 1 Crore and up to Rs. 10 Crore 
: 3 months  

22. TAXES AND DUTIES 1. The Contractor should ensure payment of all taxes, GST,  levies and charges 

assessed by all municipal, state or national government authorities, in 

connection with the Goods and Services supplied under the Contract. Nothing 

extra shall be paid on any account. Rates quoted shall be inclusive of all taxes 

and duties. 

2. GST, Building and other Construction Workers Welfare Cess or any other tax, 

levy or Cess in respect of input for or output by this contract shall be payable 

by the contractor and Government shall not entertain any claim whatsoever 

in this respect.  The contractor shall deposit royalty and obtain necessary 

permits for supply of the red bajri, stone, kankar, etc. from local authorities. 

If pursuant to or under any law, notification or order any royalty, cess or the 

like becomes payable by the Institute and does not any time become payable 

by the contractor to the State Government, Local authorities in respect of any 

material used by the contractor in the works, then in such a case, it shall be 

lawful to the Institute and it will have the right and be entitled to recover the 

amount paid in the circumstances as aforesaid from dues of the contractor. 

23. ASSIGNMENT The agency shall not assign to any third party of the awarded Contract or any 

part thereof without the prior written consent of the Institute. 
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24. GOVERNING LAW The Contract shall be governed by and interpreted in accordance with the laws 
of India. 

25. ACCEPTING 

AUTHORITY 

 

The accepting authority—Chairperson, EWD  

I. Estimated cost of work :   Rs. 17,20,428/ 

II. Earnest Money : Rs. 34,500/- 

III. Performance Guarantee :  5% of value  

IV. Security Deposit :  2.5% of tendered value  

26. GENERAL RULES & DIRECTIONS: 

Officer inviting tender CHAIRPERSON (EWD), ENGINEERING WORKS DIVISION 

Engineer-in-Charge Executive Engineer / Assistant Engineer (Civil) 

Accepting Authority Chairperson (EWD) with approval of Director, IIT 
Palakkad 

Percentage on cost of materials and 
Labour to cover all overheads and profits 

15% 

Standard Schedule of Rates Delhi Schedule of Rates 2023 with up to date correction 
slips. 

Authority for fixing liquidated damages  Chairperson, EWD  

Specifications to be followed for execution  
of work 

C.P.W.D Specification 2019 Vol. I & II / IS Code With an 
correction slip as on 22-04-2026. 

 
GENERAL TERMS AND CONDITIONS 

1.  TIME AND EXTENSION FOR DELAY    
The time allowed for execution of the Works shall be 60 days or the extended time in accordance with 

these conditions given below shall be the essence of the Contract. The execution of the work shall 

commence from such time period as mentioned in the Bid or from the date of handing over of the site, 

notified by the Engineer-in-Charge, whichever is later. If the Contractor commits default in commencing 

the execution of the work as aforesaid, the performance guarantee shall be forfeited by the Engineer in 

Charge and shall be absolutely at the disposal of the Institute without prejudice to any other right or 

remedy available in law.  

1.1.  If the work(s) be delayed by:-  

(i) force majeure, or  

(ii) abnormally bad weather, or  

(iii) serious loss or damage by fire, or  

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed 

on the work, or  
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(v) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work 

not forming part of the Contract, or  

(vi) any other cause like above which, in the reasoned opinion of the Engineer-in-Charge is beyond the 

Contractor's control. then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly 

his best endeavours to prevent or make good the delay and shall do all that may be reasonably required 

to the satisfaction of the Engineer-in-Charge to proceed with the works. The contractor shall have no claim 

of damages for extension of time granted or  events listed in sub clause  

1.2. The contractor shall have no claim of damages for extension of time granted for events listed in sub 

clause above 

1.3. In case the work is hindered by the Department or for any  reason/event, for which the Department 

is responsible. The authority as indicated in Bid, if justified, give a fair and reasonable extension of time 

for completion of work Such extension of time shall be without prejudice to any other right or remedy of 

the parties in contract or in law; provided further that for concurrent delays under this sub clause and sub 

clause 1.1 to the extent the delay is covered under sub clause above the contractor shall be entitled to 

only extension of time and no damages. Request for rescheduling extension of time and no damages. 

1.4. Request for extension of time to be eligible for consideration, shall be made by the Contractor in 

writing within fourteen days of the happening of the event causing delay on the prescribed forms i.e. Form 

of application by the contractor for seeking  Form of application by the contractor for seeking extension 

of time respectively to the authority as indicated in Bid. The Contractor shall indicate in such a request the 

period by which extension of time is desired. With every request if at any time the actual progress of work 

falls behind the approved programme by more than 10% of the stipulated period of completion of 

contract, the contractor shall produce a revised programme which shall include all details of pending 

drawings and decisions required to complete the contract and also the target dates by which these details 

should be available without causing any delay in execution of the work. A recovery as specified in Bid shall 

be made on a per day basis in case of delay in submission of the revised programme.  

1.5. In any such case the authority as indicated in Bid  may give a fair and reasonable extension of time for 

completion of work. Engineer -in-Charge shall finalize/ reschedule a particular mile stone before taking an 

action against subsequent mile stone .Such extension shall be communicated to the Contractor by the 

authority as indicated in Bid in writing, within 21 days of the date of receipt of such request from the 

Contractor in prescribed form. In the event of non application by the contractor for extension of time E-

in-C after affording opportunity to the contractor, may give, supported with a programme a fair and 

reasonable extension within a reasonable period of occurrence of the event.  

1.6 In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, by the contractor 

for reasons beyond the events mentioned in clause 1.1 or clause 1.2 or clause 1.3 and beyond the justified 

extended date; without prejudice to right to take action under Clause 2, the Engineer-in-Charge may grant 

extension of time required for completion of work. The contractor shall be liable for levy of compensation 

for delay for such extension of time. 

2. WHEN CONTRACT CAN BE DETERMINED  

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to any 

other rights or remedy against the contractor in respect of any delay, not following safety norms , inferior 
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workmanship, any claims for damages and/or any other provisions of this contract or otherwise, and 

whether the date of completion has or has not elapsed, by notice in writing absolutely determine the 

contract in any of the following cases: 

i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct 

or replace any defective work or that the work is being performed in an inefficient or otherwise improper 

or un-workman like manner shall omit to comply with the requirement of such notice for a period of seven 

days thereafter.  

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to 

proceed with the work with due diligence and continues to do so after a notice in writing of seven days 

from the Engineer-in-Charge. 

(iii) If the contractor fails to complete the work or section of work with individual date of completion on 

or before the stipulated or justified extended date, on or before such date of completion; and the Engineer 

in Charge without any prejudice to any other 

right or remedy under any other provision in the contract has given further reasonable time in a notice 

given in writing in that behalf as either mutually agreed or in absence of such mutual agreement by his 

own assessment making such time essence of contract and in the opinion of Engineer-in-Charge the 

contractor will be unable to complete the same or does not complete the same within the period specified.  

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or commits 

default in complying with any of the terms and conditions of the contract and does not remedy it or take 

effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the 

Engineer-in-Charge.  

(v) If the contractor shall offer or give or agree to give to any person in Government service or to any other 

person on his behalf any gift or consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in relation to the obtaining or execution of 

this or any other contract for Government.  

(vi) If the contractor shall enter into a contract with Government in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such 

commission and the terms of payment thereof have been previously disclosed in writing to the Engineer-

in-Charge.  

(vii) If the contractor had secured the contract with the Government as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or committed a breach of Integrity Agreement.  

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged 

insolvent or have a receiving order or order for administration of his estate made against him or shall take 

any proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of 

amalgamation or reconstruction) under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors or 

purport so to do, or if any application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditors.  

(ix) If the contractor being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if 
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circumstances shall arise which entitle the court or the creditor to appoint a receiver or a manager or 

which entitle the court to make a winding up order.  

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be continued for a 

period of 21 days.  

(xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the contractor as per 

terms of contract), transfers, sublets (engagement of labor on a piece-work basis or of labor with materials 

not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or 

attempts to assign, transfer, sublet or otherwise parts with the entire works or any portion thereof without 

the prior written approval of the Engineer -in-Charge. When the contractor has made himself liable for 

action under any of the cases aforesaid, the Engineer-in-Charge on behalf of the President of India shall 

have powers: 

(a) To determine the contract as aforesaid so far as performance of work by the Contractor is concerned 

(of which determination notice in writing to the contractor  

under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such determination, 

Security Deposit already recovered, Security deposit payable and Performance Guarantee under the 

contract shall be liable to be forfeited and shall be absolutely at the disposal of the Government. 

(b) After giving notice to the contractor to measure up the work of the contractor and to take such whole, 

or the balance or part thereof, as shall be un-executed out of his hands and to give it to another contractor 

to complete the work. The contractor, whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work including any new items needed to complete the 

work. In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have 

no claim to compensation for any loss sustained by him by reasons of his having purchased or procured 

any materials or entered into any engagements or made any advances on account or with a view to the 

execution of the work or the performance of the contract. And in case action is taken under any of the 

provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereof 

or actually performed under this contract unless and until the Engineer-in-Charge has certified in writing 

the performance of such work and the value payable in respect thereof and he shall only be entitled to be 

paid the value so certified. 

3. WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS, ORDERS ETC. 

The contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict accordance with 

the specifications. The contractor shall also conform exactly, fully and faithfully to the design, drawings 

and instructions in writing in respect of the work signed by the Engineer-in-Charge and the contractor 

shall be furnished free of charge one copy of the contract documents together with specifications, 

designs, drawings and instructions as are not included in the standard specifications of Central Public 

Works Department specified in Bid or in any Bureau of Indian Standard or any other, published standard 

or code or, Schedule of Rates or any other printed publication referred to elsewhere in the contract.  

The contractor shall comply with the provisions of the contract and with the care and diligence execute 

and maintain the works and provide all labor and materials, tools and plants including for measurements 

and supervision of all works, structural plans and other things of temporary or permanent nature required 

for such execution and maintenance in so far as the necessity for providing these, is specified or is 
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reasonably inferred from the contract. The Contractor shall take full responsibility for adequacy, 

suitability and safety of all the works and methods of construction.  

4. DEVIATIONS/ VARIATIONS EXTENT AND PRICING 

The Engineer-in-Charge shall have power  

(i) to make alteration in, omissions from, additions to, or substitutions for the original specifications, 

drawings, designs and instructions that may appear to him to be necessary or advisable during the 

progress of the work, and 

(ii) to omit a part of the works in case of non-availability of a portion of the site or for any other reasons 

and the contractor shall be bound to carry out the works in accordance with any instructions given to him 

in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or substitutions 

shall form part of the contract as if originally provided therein and any altered, additional or substituted 

work which the contractor may be directed to do in the manner specified above as part of the works, 

shall be carried out by the contractor on the same conditions in all respects including price on which he 

agreed to do the main work except as hereinafter provided.  

4.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost 

over the tendered value sum being ordered, be extended, if requested by the contractor, as follows : 

(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to the 

original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable 

by the Engineer-in-Charge 

4.2 In the case of extra item(s) (items that are completely new, and are in addition to the items contained 

in the contract), the contractor may within fifteen days of receipt of order or occurrence of the item(s) 

submit market rate claim rates, supported by proper analysis which shall include invoices, vouchers etc. 

and Manufacturer's specification for the work failing which the rate approved later by the Engineer- in-

charge shall be binding and the Engineer-in-Charge shall within prescribed time limit of the receipt of the 

claims supported by analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined, failing which it will be deemed to have been approved. 

4.3 In the case of contract items which exceed the limits laid down in bid, the contractor may within 

fifteen days of receipt of order or occurrence of the excess, claim revision of the rates, supported by 

proper analysis for the work in excess of the above mentioned limits, provided that if the rates so claimed 

are in excess of the rates specified in the schedule of quantities, the Engineer-in-Charge shall within 

prescribed time limit of receipt of the claims supported by analysis, after giving consideration to the 

analysis of the rates submitted by the contractor, determine the rates on the basis of the market rates 

(as per invoice, vouchers from the manufacturers or suppliers submitted by the agency and duly verified 

by Engineer in Charge or his representative) and the contractor shall be paid in accordance with the rates 

so determined. The prescribed time limit for finalizing rates for Extra Item(s) and Deviated Quantities of 

contract items is within 45 days after submission of proposal by the contractor without observation of 

the Engineer-in-Charge. 
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4.4 For the purpose of operation of bid, the following works shall be treated as works relating to 

foundation unless & otherwise defined in the contract:  

(i) For Buildings : All works up to 1.2 meters above ground level or up to floor 1 level whichever is lower.  

(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed level.  

(iii) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/ tanks and other 

elevated structures : All works up to 1.2 meters above the ground level.  

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 meters above the 

ground level.  

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is lower.  

(vi) For Roads, all items of excavation and filling including treatment of sub base. 

5. ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 
All works under or in course of execution or executed in pursuance of the contract, shall at all times be 

open and accessible to the inspection and supervision of the Engineer-in - charge, his authorized 

subordinates in charge of the work and all the superior officers, any of the organization engaged by the 

Institute for Quality Assurance and of the Chief Technical Examiner's Office, and the contractor shall, at all 

times, during the usual working hours and at all other times at which reasonable notice of the visit of such 

officers has been given to the contractor, either himself be present to receive orders and instructions or 

have a responsible agent duly accredited in writing, present for that purpose. Orders given to the 

Contractor's agent shall be considered to have the same force as if they had been given to the contractor 

himself.  

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work or the 

officers of the organization engaged by the Institute for Quality Assurance or to the Chief Technical 

Examiner or his subordinate officers, that any work has been executed with unsound, imperfect, or 

unskillful workmanship, or with materials or articles provided by him for the execution of the work which 

are unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, 

the contractor shall, on demand in writing which shall be made within twelve months (six months in the 

case of work costing Rs. 10 Lac and below except road work) of the completion of the work from the 

Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding that the same 

may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so 

specified in whole or in part, as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper and suitable materials or articles at his own charge and cost. 

In the event of the failing to do so within a period specified by the Engineer-in- Charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the same rate as under clause 30 of 

the contract (for non-completion of the work in time) for this default.  

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under the 

contract but may accept such items at reduced rates as the authority specified in the bid may consider 

reasonable during the preparation of on account bills or final bill if the item is so acceptable without 

detriment to the safety and utility of the item and the structure or he may reject the work outright without 

any payment and/or get it and other connected and incidental items rectified, or removed and re-executed 

at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 

respect of the same will be final and binding on the contractor. 
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6. COMPENSATION FOR DELAY  

If the contractor fails to maintain the required progress in terms of Clause 1 or to complete the work and 

clear the site on or before the contract or justified extended date of completion as per Clause 1 (excluding 

any extension under Clause 1.4) as well as any extension granted under Clause 4, he shall, without 

prejudice to any other right or remedy available under the law to the Government on account of such 

breach, pay as compensation the amount calculated at the rates stipulated below as the authority 

specified in bid may decide on the amount of accepted Tendered Value of the work for every completed 

day/ month (as determined) that the progress remains below that specified in Clause 1.4 or that the work 

remains incomplete.  

(i) Compensation for delay of work  

With maximum rate @ 2.5%  per month of delay to be computed on a per day basis based on the quantum 

of damage suffered due to stated delay on the part of the Contractor.  

Provided always that the total amount of compensation for delay to be paid under this condition shall not 

exceed 10 % (ten percent) of the accepted Tendered Value of work or of the accepted Tendered Value of 

the Sectional part of work as mentioned in the bid for which a separate period of completion is originally 

given.  

In case no compensation has been decided by the authority in bid during the progress of work, there shall 

be no waiver of right to levy compensation by the said authority if the work remains incomplete on the 

final justified extended date of completion. If the Engineer in Charge decides to give further extension of 

time allowing performance of work beyond the justified extended date, the contractor shall be liable to 

pay compensation for such extended period. If any variation in the amount of contract takes place during 

such an extended period beyond justified extended date and the contractor becomes entitled to additional 

time under Clause 4, the net period for such variation shall be accounted for while deciding the period for 

levy of compensation. However, during such further extended period beyond the justified extended 

period, if any delay occurs by events under sub Clause 1.1, the contractor shall be liable to pay 

compensation for such delay 

Provided that compensation during the progress of work before the justified extended date of completion 

for delay under this clause shall be for non-achievement of sectional completion or part handing over of 

work on stipulated/justified extended date for such part work or if delay affects any other works/services. 

This is without prejudice to right of action by the Engineer in Charge under Clause 2 for delay in 

performance and claim of compensation under that clause.  

In case action under Clause 1 has not been finalized and the work has been determined under Clause 2, 

the right of action under this clause shall remain post determination of contract but levy of compensation 

shall be for days the progress is behind the schedule on date of determination, as assessed by the authority 

in the bid, after due consideration of justified extension. The compensation for delay, if not decided before 

the determination of contract, shall be decided after the determination of contract.  

7. CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR  

If contractor:  

(i)  At any time makes default during currency of work or does not execute any part of the work with due 

diligence and continues to do so even after a notice in writing of 7 working days in this respect from the 

Engineer-in-Charge; or 
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(ii) Commits default in complying with any of the terms and conditions of the contract and does not 

remedy it or takes effective steps to remedy it within 7 working days even after a notice in writing is given 

in that behalf by the Engineer-in-Charge; or Fails to complete the work(s) or items of work with individual 

dates of completion, on or before the date(s) so determined, and does not complete them within the 

period specified in the notice given in writing in that behalf by the Engineer-in-Charge.  

(iii) The Engineer- in-Charge without invoking action under Clause no.1 may, without prejudice to any other 

right or remedy against the contractor which have either accrued or accrue thereafter to Government, by 

a notice in writing to take the part work / part incomplete work of any item(s) out of his hands and shall 

have powers to :  

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., thereon; 

and/or  

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of the 

contractor.  

(iv) The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for 

completion of the part work/ part incomplete work of any item(s) taken out of his hands and execute at 

the risk and cost of the contractor, the liability of contractor on account of loss or damage suffered by 

Government because of action under this clause shall not exceed 10% of the tendered value of the work. 

In determining the amount, credit shall be given to the contractor with the value of work done in all respect 

in the same manner and at the same rate as if it had been carried out by the original contractor under the 

terms of his contract, the value of contractor's materials taken over and incorporated in the work and use 

of plant and machinery belonging to the contractor. 

 

(v) The certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive 

against the contractor provided that action under this clause shall only be taken after giving notice in 

writing to the contractor. Provided also that if the expenses incurred by the department are less than the 

amount payable to the contractor at his agreement rates, the difference shall not be payable to the 

contractor. 

(vi) Any excess expenditure incurred or to be incurred by Government in completing the part work/ part 

incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by Government 

as aforesaid after allowing such credit shall without prejudice to any other right or remedy available to 

Government in law or per as agreement be recovered from any money due to the contractor on any 

account, and if such money is insufficient, the contractor shall be called upon in writing and shall be liable 

to pay the same within 30 days. 

 

(vii) If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-

Charge shall have the right to sell any or all of the contractors' unused materials, constructional plant, 

implements, temporary building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and thereafter there remains any balance 

outstanding, it shall be recovered in accordance with the provisions of the contract. 
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(viii) In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reason of his having purchased or procured any 

materials or entered into any engagements or made any advance on any account or with a view to the 

execution of the work or the performance of the contract 

8. REQUIREMENT OF TECHNICAL REPRESENTATIVE(S) AND RECOVERY RATE 

Sl 

No. 

Requirement of Technical 

staff 

 

Minimum 

experience 

in Year 

Designation Rate at which recovery shall be 

made from the contractor in the 

event of not fulfilling provision of 

providing technical representative   
 

 

 

Qualification 

Number(of 

major + 

minor 

component)  

Figures Words 

1 Graduate 

Engineer 

Or 

 

Diploma 

Engineer 

1 2 

 

Or 

 

5 

respectively 

Project Manager 

cum Planning/ 

quality/ 

Site/billing 

Engineer 

Rs. 15000/- pm    

per person 

 

Rupees fifteen 

Thousand only per 

month per person 

The Retired Engineer/Asst. Engineers who are holding Diploma may be treated at par with Graduate 
Engineers for the operation of the Clause.  Diploma holder with minimum 10 year relevant experience with 
a reputed construction company can be treated at par with Graduate Engineers subject to the condition that 
such diploma holders should not exceed 50% of requirement of degree engineers. 

9. DEVIATION / VARIATION 

(i) Deviation Limit beyond which clauses   

   4.2 & 4.3 shall apply for building work : 30% 

(ii) Deviation Limit beyond which clauses   

4.2 & 4.3 shall apply for foundation work : 30% 

(Except Earth Work)   

(ii) Deviation Limit for items in earth work : 
100% 

10. SETTLEMENT OF DISPUTES & ARBITRATION  

Except where otherwise provided in the contract, all questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions here-in before mentioned and as to the quality of 
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workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works or the execution or failure to 

execute the same whether arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter:  

I. If the contractor considers any work demanded of him to be outside the requirements of the contract, or 

disputes any drawings, record or decision given in writing by the Engineer-in-Charge or if the Engineer in 

Charge considers any act or decision of the contractor on any matter in connection with or arising out of 

the contract or carrying out of the work, to be unacceptable and is disputed, such party shall promptly 

within 15 days of the arising of the disputes request the Chairperson (EWD), or where there is no 

Chairperson (EWD) request the Director, IIT Palakkad who shall refer the disputes to Dispute Redressal 

Committee (DRC) within 15 days along with a list of disputes with amounts claimed if any in respect of each 

such dispute. The Dispute Redressal Committee (DRC) give its decision within a period of 60 days 

extendable by 30 days by consent of both the parties from the receipt of reference from Chairperson (EWD) 

/ Director, IIT Palakkad.  

 

The constitution of the Dispute Redressal Committee (DRC) shall be as indicated in bid. Provided that no 

party shall be represented before the Dispute Redressal Committee by an advocate/legal counsel etc. The 

DRC will submit its decision to the concerned Chairperson (EWD) / Director, IIT Palakkad for acceptance. 

Chairperson (EWD) in a time limit of 30 days from receipt of DRC decision will convey acceptance or other 

wise on the said decision .If the Dispute Redressal Committee (DRC) fails to give its decision within the 

aforesaid period or the Chairperson (EWD) / Director, IIT Palakkad fails to give his decision in the aforesaid 

time limit or any party is dissatisfied with the decision of Dispute Redressal Committee (Chairperson (EWD) 

the neither party may within a period of 30 days from the receipt of the decision of Dispute Redressal 

Committee (DRC), Chairperson (EWD) / Director, IIT Palakkad or on expiry of aforesaid the time limits 

available to DRC / Chairperson (EWD) / Director IIT Palakkad may give notice to the Chairperson (EWD) / 

Director, IIT Palakkad for appointment of arbitrator under intimation to the other party.  

 

It is a term of contract that each party invoking arbitration must exhaust the aforesaid mechanism of 

settlement of claims/disputes prior to invoking arbitration. Director , IIT Palakkad shall  be appointing 

authority to appoint the sole arbitrator  within 30 days of receipt of such a request and refer such disputes 

to arbitration. It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed, if any, in respect of each such dispute along with the notice for appointment of arbitrator 

and giving reference to the decision of the Chairperson (EWD) / Director, IIT Palakkad on the finding / 

recommendation of DRC. Parties, before or at the time of appointment of Arbitral Tribunal may agree in 

writing for fast track arbitration as per the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended 

in 2015.  

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as amended in 2015 whereby 

the counter claims if any can be directly filed before the arbitrator without any requirement of reference 

by the appointing authority. The arbitrator shall adjudicate on only such disputes as are referred to him by 

the appointing authority and give separate award against each dispute and claim referred to him and in all 
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cases where the total amount of the claims by any party exceeds Rs. 1,00,000/-, the arbitrator shall give 

reasons for the award. This fee shall be shared equally by parties The place of arbitration shall be Palakkad.  

11. DISPUTE REDRESSAL COMMITTEE 

Claim Amount Up to 25 lakhs More than 25 lakhs 

Chairperson Chairperson (EWD) Director, IIT Palakkad 

Member Assistant Registrar (F&A) Chairperson (EWD) 

Member Vice Chairperson (EWD) Registrar 

Presenting Officer Engineer in Charge Engineer in Charge 

12. ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED: 

In the case of any class of work for which there are no such specifications as referred to in Clause 11, such 

work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case there 

are no such specifications in Bureau of Indian Standards, the work shall be carried out as per 

manufacturers’ specifications, if not available then as per state/ District Specifications. In case there are 

no such specifications as required above, the work shall be carried out in all respects in accordance with 

the instructions and requirements of the Engineer-in-Charge. 

13. MINIMUM WAGES ACT TO BE COMPLIED WITH 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract Labour 

(Regulation and Abolition) Act, 1970, amended from time to time and rules framed there under and other 

labour laws affecting contract labour that may be brought into force from time to time 

14. UNFILTERED WATER SUPPLY 

The contractor(s) shall make his/their own arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions. (i) That the water used by 

the contractor(s) shall be fit for construction purposes to the satisfaction of the Engineer-in-Charge. 

15. HIRE OF PLANT & MACHINERY 
The contractor shall arrange at his own expense all tools, plant, machinery and equipment (hereinafter 

referred to as T&P) required for execution of the work.  
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ANNEXURE - I 

 

LIST OF DOCUMENTS TO BE SCANNED AND UPLOADED WITH IN THE PERIOD OF BID SUBMISSION 

 

1. Information related to the agency/bidder such as photocopies of the Registration/PAN/GST/TIN 

shall be furnished. 

2. GST registration Certificate of the Kerala State if already obtained by  the bidder. 

3. If the bidder has not obtained GST registration of Kerala State as required by GST Authorities, 

then in such a case the bidder shall scan and upload the following undertaking along with other 

bid documents. 

“If work is awarded to me, I/We shall obtain GST registration certificate of the Kerala State, 

within one month from the date of receipt of award letter or before release of any payment by 

IITPKD, whichever is earlier, failing which I/We shall be responsible for any delay in payments 

which will be due towards me/us on a/c of the work executed and/or for any action taken by 

IITPKD or GST Department in this regard”. 

4. Letter of Transmittal. 

5. Digitally signed tender documents should be uploaded in Cover One. 

6. Has the firm ever been debarred/blacklisted by any Govt. Organization/Dept.? If ‘yes’ the details 

thereof (Please upload supporting document). Is any person working with the applicant a near 

relative of the Employees of IIT Palakkad? If yes, give details (Separate declaration to be 

uploaded along with tender document in Annexure XI). 
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ANNEXURE-II 

 

FORM OF PERFORMANCE SECURITY BANK GUARANTEE BOND 

 

  In consideration of the Indian Institute of Technology Palakkad (hereinafter called “IIT Palakkad”) 

having offered to accept the terms and conditions of the proposed agreement 

between…………………………………………………….and……………………………….  

 (hereinafter called “the said contractors”) for the work 

……………………………………………………………………..(hereinafter called “the said agreement”) having agreed 

to production of a irrevocable Bank Guarantee for Rs……………( Rupees…………..only) as a security 

/guarantee  from the contractor(s) for compliance of his obligations in accordance with the terms and 

conditions in the said agreement. 

1. We……………………………………………….. (Hereinafter referred to as “the 

 

(Indicate the name of the Bank) 

 

Bank”) hereby undertake to pay to the IIT Palakkad an amount not exceeding 

Rs…………………… (Rupees……………………………………………….only) on demand by the  IIT 

Palakkad. 

2. We ………………………………………….(Indicate the name of the Bank) do hereby undertake to pay 

the amounts due and payable under this Guarantee without any demure, merely on a 

demand from the  IIT Palakkad stating that the amount claimed is required to meet the 

recoveries due or likely to be due from the said contractors. Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs………………… (Rupees……………………………… ………………only). 

3. We, the said Bank further undertake to pay to the  IIT Palakkad any money so demanded 

notwithstanding any dispute or disputes raised by the contractors in any suit or proceeding 

pending before any Court or Tribunal relating thereto, our liability under this present being 

absolute and unequivocal. The payment so made by us under this bond shall be a valid 

discharge of our liability for payment there under and the contractors shall have no claim 

against us for making such payment. 

4. We…………………………………….(indicate the name of the Bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken 

for the performance of the said agreement and that it shall continue to be enforceable till all 

the dues of the  IIT Palakkad under or by virtue of the said agreement have been fully paid 

and its claims satisfied or discharged or till Engineer-in-Charge on behalf of the government 

certified that the terms and conditions of the said agreement have been fully and properly 

carried out by the said contractors and accordingly discharges this guarantee. 

5. We …………………………………….(Indicate the name of the Bank) further agree with the 

Government that the  IIT Palakkad shall have the fullest liberty without our consent and 
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without effecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said contractors 

from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Government against the said contractors and to for-bear or enforce any of 

the terms and conditions relating to the said agreement and we shall not be relieved from 

our liability by reason of any such variation or extension being granted to the said contractors 

or for any forbearance, act of omission on the part of the Government or any indulgence by 

the Government to the said contractor(s) or by any such matter or thing whatsoever which 

under the law relating to sureties would, but for this provision have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 

7. We …………………… …………. (Indicate the name of the Bank) lastly undertake not to revoke this 

guarantee except with the previous consent of the Government in writing. 

8. This guarantee shall be valid up to__________   unless extended on demand by  IIT Palakkad.  

Notwithstanding anything mentioned above, our liability against this guarantee is restricted 

to Rs.________________ (Rupees_________________________________only) and unless a 

claim in writing is lodged with within six months of the date of expiry or the extended date of 

expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 

 

 

      

 

 

Dated 

     

the 

                ____________________day of    

____________________for 

                      (Indicate the name of Bank). 
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 ANNEXURE-III 

 

DECLARATION 

 

 

We hereby undertake that there are pages, serially numbered, in the submitted tender 

including the supporting documents. (Please serial number all the pages including blank pages, 

if any). We have submitted our principal’s exclusive authorization letter which is specific for 

this tender No.  dated . 

 

 

Signature and Seal of the Bidder 
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ANNEXURE-IV 

FALL CLAUSE NOTICE CERTIFICATE 

(To Be Submitted Only Through Online Mode in Appropriate Format) 

This is to certify that we have offered the maximum possible discount to you in our Quotation No. 

 dated  (Please do not reveal the prices here, which will lead to outright rejection of your bid). 

The prices charged for the Stores supplied under tender should under no event be higher than 

lowest prices at which the party sells the items of identical description to any other Govt. 

organization/PSU‟s/Central Govt,/State Govt. Autonomous bodies/Central/state Universities/ 

Central/State Educational Institutions, failing which the “FALL CLAUSE” will be applicable. The 

institute will look into a reasonable past period to ensure this. In case, if the price charged by our 

firm is found to be more, IIT Palakkad will have the right to recover the excess charged amount 

from the subsequent/unpaid bill of the Contractor. 

 

 

Note: 

This letter of authority should be on the letterhead of the quoting firm and should be signed by a 

Competent Authority and having the power of attorney. 
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ANNEXURE V 

LETTER OF TRANSMITTAL 

 (To be duly filled, signed, scanned and uploaded along with e-cover 1 by the tenderer) 

To                          Tender no. 17/IITPKD/EWD/2026-07/243 

The Chairperson, EWD 
IIT Palakkad 

 

Sir, 

Having examined the details given in notice inviting qualification application and tender and the 

qualification documents for the above work, I / We hereby submit the application for eligibility 

and the tender (financial bid) for the work duly filled in. 

 

1. I / We hereby certify that all the statements made, and information supplied in the enclosed 

forms and accompanying statements are true and correct. 

2. I/ We have furnished all information and details necessary for deciding our eligibility to be 

qualified for taking part in the tendering process for the work. We have no further 

information to supply. 

3. I / We submit the requisite certificate as per eligibility criteria and authorize the Chairperson 

EWD to approach the Department concerned to confirm the correctness of the certificate. 

We also authorize the Chairperson, EWD to approach individuals, firms and corporations to 

verify our competence and general reputation. 

4. I / We submit the following certificates in support of our suitability, technical know-how 

and capability for having successfully completed following works. 

 

                   Name of work Certificate from 

 

5. I / We certify that the tender documents uploaded is the exact replica of the document 
published by the IITPKD and no alterations and additions have been made by me/us in the 
e- tender document. 

 
6. I am / We are aware that the Financial bid submitted by me/us will not be opened if 

I/We do not become eligible after evaluation of my/our application for eligibility. 
 

7. 1 / We certify that the proof of payment of EMD in the E-wizard portal and uploaded while 
submitting the e- Wizard. 
 

8. I / we agree that the eligibility criteria submissions  will become part of the contract. 
 

Seal of the Applicant 

            Date of submission Signature(s) of the applicants 
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ANNEXURE - VI 

 

FORMAT OF UNDERTAKING, TO BE FURNISHED ON COMPANY LETTER HEAD WITH REGARD TO 

BLACKLISTING/ NON- DEBARMENT, BY ORGANISATION 

 

 

UNDERTAKING REGARDING BLACKLISTING / NON – DEBARMENT 

 

 

 

We hereby confirm and declare that we, M/s ---------------------------------------------------------------------

--, is not blacklisted/ De-registered/ debarred by any Government department/ Public Sector 

Undertaking/ Private Sector/ or any other agency for which we have Executed/ Undertaken the 

works/ Services 

 

 

 

 

 

 

For -------------------------------------------------------- 

 

 

 

Authorized Signatory 

 

 

 

 

  

Date: 
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     ANNEXURE VII 
SCHEDULE OF QUANTITY      

Name of Work: Providing Partition for the Rooms in Ground Floor and Second Floor of the Building and 

Providing GI Chainlink Fencing around the PMA Building. 

Sl No Description of Work Qty Unit Rate (Rs) Amount (Rs) 

1 

Earth work in excavation by mechanical means (Hydraulic 

excavator) / manual means in foundation trenches or drains 

(not exceeding 1.5 m in width or 10 sqm on plan), including 

dressing of sides and ramming of bottoms, for all lift, including 

getting out the excavated soil and disposal of surplus 

excavated soil as directed, within a lead of 50 m.    

    

1.1 All kinds of soil.   4 cum 260 1041 

2 

Providing and laying in position cement concrete of specified 

grade excluding the cost of centering and shuttering - All work 

up to plinth level :   

    

2.1 

1:5:10 (1 cement: 5 coarse sand (zone-III) derived from natural 

sources: 10 graded stone aggregate 40 mm nominal size 

derived from natural sources)   

4 cum 6519 26074 

3 

Providing and fixing partition upto ceiling height onsisting of 

G.I. frame and required board, including providing and fixing 

of frame work made of special section power pressed/ roll 

form G.I. sheet with zinc coating of 120 gms/sqm(both side 

inclusive), consisting of floor and ceiling channel 50 mm wide 

having equal flanges of 32 mm and 0.50 mm thick, fixed to the 

floor and ceiling at the spacing of 610 mm centre to centre 

with dash fastener of 12.5 mm dia meter 50 mm length or 

suitable anchor fastener or metal screws with nylon plugs and 

the studs 48 mm wide having one flange of 34 mm and other 

flange 36 mm and 0.50 mm thick fixed vertically within flanges 

of floor and ceiling channel and placed at a spacing of 610 mm 

centre to centre by 6 mm dia bolts and nuts, including fixing of 

studs along both ends of partition fixed flush to wall with 

suitable anchor fastener or metal screws with nylon plugs at 

spacing of 450 mm centre to centre, and fixing of boards to 

both side of frame work by 25 mm long dry wall screws on 

studs, floor and ceiling channels at the spacing of 300 mm 

centre to centre. 
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The boards are to be fixed to the frame work with joints 

staggered to avoid through cracks, M.S. fixing channel of 99 

mm width (0.9 mm thick having two flanges of 9.5 mm each) 

to be provided at the horizontal joints of two boards, fixed to 

the studs using metal to metal flat head screws, including 

jointing and finishing to a flush finish with recommended 

jointing compound, jointing tape, angle beads at corners (25 

mm x 25 mm x 0.5 mm), joint finisher and two coats of primer 

suitable for board as per manufacture’s specification and 

direction of engineer in charge all complete  

    

3.1 

75 mm overall thickness partition with 12.5 mm thick double 

skin tapered edged plain Gypsum plaster board conforming to 

IS: 2095: (part I): 2011 (Board with BIS certification marks) 

120 Sqm 2400 287995 

4 

Steel work in built up tubular (round, square or rectangular 

hollow tubes etc.) trusses etc., including cutting, hoisting, 

fixing in position and applying a priming coat of approved steel 

primer, including welding and bolted with special shaped 

washers etc. complete 

    

4.1 Hot finished welded type tubes 110 kg 257 28227 

5 

Steel work welded in built up sections/ framed work, including 

cutting, hoisting, fixing in position and applying a priming coat 

of approved steel primer using structural steel etc. as required. 

    

5.1 
In gratings, frames, guard bar, ladder, railings, brackets, gates 

and similar works 
95 kg 228 21644 

6 

Providing and fixing precoated galvanised iron profile sheets 

(size, shape and pitch of corrugation as approved by Engineer-

in-Charge) of total coated thickness 0.50 mm (base metal of 

minimum 0.45 mm thickness with total coating thickness of 

0.05mm) with zinc coating 120 grams per sqm as per IS: 277, 

in 240 mpa steel grade, 5-7 microns epoxy primer on both side 

of the sheet and polyester top coat 15-18 microns. Sheet 

should have protective guard film of 25 microns minimum to 

avoid scratches during transportation and should be supplied 

in single length upto 12 metre or as desired by Engineer-in-

charge. The sheet shall be fixed using self drilling /self tapping 

screws of size (5.5x 55 mm) with EPDM seal, complete upto 

any pitch in horizontal/ vertical or curved surfaces, excluding 

the cost of purlins, rafters and trusses and including cutting to 

size and shape wherever required. 

55 Sqm 975 53626 

7 
Finishing with Deluxe Multi surface paint system for interiors 

and exteriors using Primer as per manufacturers specifications 
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7.1 

Two or more coats applied on walls @ 1.25 ltr/10 sqm over 

and including one coat of Special primer applied @ 0.75 ltr /10 

sqm 

65 Sqm 256 16619 

8 
With ready mixed red oxide zinc chromate primer of approved 

brand and manufacture on steel galvanised iron/ steel work 
    

8.1 M.s. L angle (Horizontal- 40x40x5mm)     

8.2 M.s. L angle (Vertical- 40x40x5mm)     

8.3 M.s. Flat bar (25mm x 5mm)     

 Total 170 sqm 67 11390 

9 

Finishing with Epoxy paint (two or more coats) at all locations 

prepared and applied as per manufacturer's specifications 

including appropriate priming coat, preparation of surface, 

etc. complete. 

    

9.1 On steel work 170 sqm 319 54249 

10 

Providing and applying white cement based putty of average 

thickness 1 mm, of approved brand and manufacturer, over 

the plastered wall surface to prepare the surface even and 

smooth complete. 

250 Sqm 206 51497 

11 

Wall painting with acrylic emulsion paint, having VOC (Volatile 

Organic Compound ) content less than 50 grams/ litre, of 

approved brand and manufacture, including applying 

additional coats wherever required, to achieve even shade 

and colour 

    

11.1 Two coats 240 Sqm 181 43544 

12 

Supplying at site Angle iron post & strut of required size 

including bottom to be split and bent at right angle in opposite 

direction for 10 cm length and drilling holes upto 10 mm dia. 

etc. complete. 

    

12.1 M.s. L angle (Horizontal- 40x40x5mm) 700    

12.2 M.s. L angle (Vertical- 40x40x5mm) 1050    

12.3 M.s. Flat bar (25mm x 5mm) 200    

 Total 1950 kg 166 323681 

13 

Fencing with angle iron post placed at required distance 

embedded in cement concrete blocks, every 15th post, last but 

one end post and corner post shall be strutted on both sides 

and end post on one side only and provided with horizontal 

lines and two diagonals interwoven with horizontal wires, of 

barbed wire weighing 9.38 kg per 100 m (minimum), between 

the two posts fitted and fixed with G.I. staples, turn buckles 

etc. complete. (Cost of posts, struts, earth work and concrete 

work to be paid for separately). Payment to be made per 
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metre cost of total length of barbed wire used.   

13.1 With G.I. barbed wire   2000 Metre 29 58344 

14 

Providing and fixing wash basin with C.I. brackets, 15 mm C.P. 

brass pillar taps, 32 mm C.P. brass waste of standard pattern, 

including painting of fittings and brackets, cutting and making 

good the walls wherever require 

    

14.1 
White Vitreous China Wash basin size 630x450 mm with a 

pair of 15 mm C.P. brass pillar taps 
1 Each 3496 3496 

15 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) 

pipes, having thermal stability for hot & cold water supply and 

all CPVC plain & brass threaded fittings, including fixing the 

pipe with clamps at 1.00 m spacing. This includes jointing of 

pipes & fittings with one step CPVC solvent cement and testing 

of joints complete as per direction of Engineer in Charge. 

Internal work - Exposed on wall 

    

15.1 20 mm nominal dia Pipes 10 metre 442 4422 

16 

Providing and fixing aluminium work for doors, windows, 

ventilators and partitions with extruded built up standard 

tubular sections/ appropriate Z sections and other sections of 

approved make conforming to IS: 733 and IS: 1285, fixing with 

dash fasteners of required dia and size, including necessary 

filling up the gaps at junctions, i.e. at top, bottom and sides 

with required EPDM rubber/ neoprene gasket etc. Aluminium 

sections shall be smooth, rust free, straight, mitred and jointed 

mechanically wherever required including cleat angle, 

Aluminium snap beading for glazing / panelling, C.P. brass / 

stainless steel screws, all complete as per architectural 

drawings and the directions of Engineer-in-charge. (Glazing, 

paneling and dash fasteners to be paid for separately) : 

    

16.1 For fixed portion     

16.1.1 
Powder coated aluminium (minimum 

thickness of powder coating 50 micron) 
550 kg 701 385433 

16.2 

For shutters of doors, windows & ventilators including 

providing and fixing hinges/ pivots and making provision for 

fixing of fittings wherever required including the cost of EPDM 

rubber / neoprene gasket required (Fittings shall be paid for 

separately) 

    

16.2.1 
Powder coated aluminium (minimum thickness of powder 

coating 50 micron) 
200 kg 837 167495 
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17 

Providing and fixing 12 mm thick prelaminated particle board 

flat pressed three layer or graded wood particle board 

conforming to IS: 12823 Grade l Type ll, in panelling fixed in 

aluminum doors, windows shutters and partition frames with 

C.P. brass / stainless steel screws etc. complete as per 

architectural drawings and directions of engineer-in-charge. 

    

17.1 
Pre-laminated particle board with decorative lamination on 

both sides 
15 sqm 1472 22085 

18 

Providing and fixing glazing in aluminium door, window, 

ventilator shutters and partitions etc. with EPDM rubber / 

neoprene gasket etc. complete as per the architectural 

drawings and the directions of engineer-in-charge . (Cost of 

aluminium snap beading shall be paid in basic item): 

    

18.1 
With float glass panes of 5 mm thickness (weight not less 

than 12.50 kg/sqm) 
40 sqm 1987 79477 

19 

Providing and fixing Brass 100 mm mortice latch and lock with 

6 levers without pair of handles (best make of approved 

quality) for aluminium doors including necessary cutting and 

making good etc. complete 

11 Each 698 7679 

20 

Providing and fixing aluminium round shape handle of outer 

dia 100 mm with SS screws etc. complete as per direction of 

Engineer-in-charge 

    

20.1 Powder coated minimum thickness 50 micron aluminium 22 Each 144 3174 

21 

Filling the gap in between aluminium/ stone/ wood frame and 

adjacent RCC/Brick/ Stone/ wood/ Ceramic/ Gypsum work by 

providing weather/structural non sag elastomeric PU sealant 

over backer rod of approved quality as per architectural 

drawings and direction of Engineer-in-charge complete, 

complying to ASTM C920, DIN 18540-F & ISO 11600 

    

21.1 Upto 5 mm depth and 5 mm width 20 metre 195 3910 

22 

providing and fixing galvanised iron wire mesh of 25x25x3mm 

with zinc coating 120gms per sqm as per IS 277, in 240 mpa 

steel grade and including cutting to shape wherever required. 

85 kg 116 9826 
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23 

Supply and installation of 2 mm thick Anti Static-vinyl flooring 

including providing approved PU-treated, anti-bacterial, anti-

slip, scratch-resistant, water-resistant vinyl flooring sheets, in 

pre-approved shades/patterns, complete floor surface 

preparation, cleaning, crack filling, levelling compound 

application, ensuring subfloor is clean, dry, smooth, and 

properly levelled; applying recommended adhesive uniformly 

using notched trowel; pre-conditioning vinyl sheets for 

minimum 24 hours; precise laying of material with proper 

alignment, trimming, corner finishing, internal/external edge 

finishing; heat-welded joints/seams wherever required using 

matching welding rods; rolling with 68–75 kg heavy flooring 

roller for proper bond; removal of adhesive residue; final 

finishing, cleaning, protection for curing period, and complete 

handover as directed by the Engineer in-charge. 

30 Sqm 1850 55500 

 Grand Total inclusive of all taxes and charges    1720428 
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ANNEXURE VIII 

LIST OF PREFERRED MAKES 

S. NO. MATERIAL PREFERRED MAKE 

1 
CEMENT 
PPC CONFORMING TO IS: 1489 [PART 1] 2015 

ACC, ULTRA TECH, AMBUJA, PENNA, 
COROMANDEL, ZUARI 

2 WHITE CEMENT ACC, BIRLA , J.K WHITE 

3 CHEMICAL ADMIXTURES 
MC BAUCHEMIE, PIDILITE , SUNANDA 
CHEMICALS, SIKA , FOSROC, CHOKSEY 
CHEMICALS 

4 REINFORCEMENT STEEL (TMT BARS) TATA, SAIL, RINL, JSW 

5 PRE-LAMINATED PARTICLE BOARD 
ANCHOR/ MERINO/ GREE N LAM/ KITLAM, 
ECOBOARD ASSOCIATE/ ARCHID PLY/CENTURY 

6 
SS CRAMP /EXPANSION FASTENER / DASH 
FASTENER /ANCHOR FASTENER , ANCHOR BOLTS 

HILTI, FISCHER , AXEL 

7 
GYPSUM PARTITION AND GYPSUM CEILING 
WITH FRAME 

SAINT GOBAIN, LAFARGE, BORAL BOARD 

8 DOOR HARDWARE DORMA, HAFELE, DOORSET, OZONE, GEZE. 

9 
FITTINGS FOR GLASS 
DOOR, CURTAIN GLAZING 

HETTICH, DORMA, IPSA, HAFFLE 

10 
STAINLESS STEEL SCREWS FOR FABRICATION 
AND FIXING OF WINDOWS. 

KUNDAN/ PUJA/ATUL/ HILTI 

11 BUTT HINGES OPENABLE WINDOW SHUTTERS HAFFLE , ALU ALPHA 

12 MILD STEEL BUTT HINGES/ PIANO HINGES CLASSIC, CROWN, JYOTI 

13 STAINLESS STEEL HINGES DORMA, KICH, HAFELE, DOORSET, OZONE, GEZE. 

14 NUTS BOLTS/ SCREWS/DASH FASTENERS KUNDAN/PRIYA/ATUL /HILTI/FISCHER 

15 GLASS 
SAINT GOBAIN, ASAHI, PILKINTON,MODI GUARD, 
PILKINGTON 

16 
CEMENT BOARD REINFORCED WITH CELLULOSE 
FIBRE 

VISAKA INDUSTRIES LIMITED, SCG, EVEREST HD 
BOARD 

17 VITRIFIED TILES / CERAMIC TILES 
ASIAN GRANITO INDIA LTD (AGL), RAK, KAJARIA, 
SOMANY,JOHNSON 

18 TILE ADHESIVE & EPOXY GROUT 
BALENDURA, LATECRETE,FERROUSCRETE, 
ARADES ENDURA, ULTRATECH 

19 NON METALLIC FLOOR HARDENERS FOSROC,SIKA,CHOKSEY,BASF 

20 MIRROR GLASS MODI GUARD, SAINT GOBAIN, ASAHI, ATUL 

21 CALCIUM SILICATE FALSE CEILING AEROLITE, RAMCO, ARMSTRONG 

22 ALUMINIUM STANDING SEAM ROOF LLOYDS, KALZIP, BEMO, KINGSPAN 
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23 
PAINT/ACRYLIC EMULSION/ PRIMER/OIL BOUND 
DISTEMPER/DISTEMPER 

ASIAN PAINTS, DULUX, BERGER 

24 WALL PUTTY J.K, BIRLA, BERGER, ASIAN PAINT 

25 EPOXY PAINT 
FOSROC, SIKA, CHOKSEY, BASF, ASIAN PAINTS, 
BERGER 

26 ALUMINIUM SECTIONS JINDAL, HINDALCO, INDAL, BHORUKA 

27 FRICTION STAY HINGES EARL-BIHARI, EBCO, IMEX. 

28 POLYSULPHIDE SEALANT FOSROC, SIKA, CHOKSEY, BASF, PIDILITE 

29 SILICON SEALANT/ STRUCTURAL SEALANT DOW CORNING, GE BAYER, WACKER 
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